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SECTION H 

 
SPECIAL CONTRACT REQUIREMENTS 

 
The specific Section H clauses of the ID/IQ Basic Contract applicable to this Task Order are 
listed below: 
 
H.1 DOE-H-1051 CONSECUTIVE NUMBERING (MAY 2009) 

 

Due to automated procedures employed in formulating this document, clauses and provisions 
contained within may not always be consecutively numbered. 
 
H.2 FAR 52.234-4 EARNED VALUE MANAGEMENT SYSTEM. (JUL 2006) 

 
(a) The Contractor shall use an earned value management system (EVMS) that has been 

determined by the Cognizant Federal Agency (CFA) to be compliant with the guidelines in 
ANSI/EIA Standard - 748 (current version at the time of award) to manage this contract. If 
the Contractor's current EVMS has not been determined compliant at the time of award, 
see paragraph (b) of this clause. The Contractor shall submit reports in accordance with 
the requirements of this contract. 

 
(b) If, at the time of award, the Contractor's EVM System has not been determined by the 

CFA as complying with EVMS guidelines or the Contractor does not have an existing 
cost/schedule control system that is compliant with the guidelines in ANSI/EIA Standard - 
748 (current version at time of award), the Contractor shall-- 
 
(1) Apply the current system to the contract; and 
 
(2) Take necessary actions to meet the milestones in the Contractor's EVMS plan 

approved by the Contracting Officer. 
 

(c) The Government will conduct an Integrated Baseline Review (IBR). If a pre-award IBR 
has not been conducted, a post award IBR shall be conducted as early as practicable 
after contract award. 
 

(d) The Contracting Officer may require an IBR at-- 
 
(1) Exercise of significant options; or 
 
(2) Incorporation of major modifications. 
 

(e) Unless a waiver is granted by the CFA, Contractor proposed EVMS changes require 
approval of the CFA prior to implementation. The CFA will advise the Contractor of the 
acceptability of such changes within 30 calendar days after receipt of the notice of 
proposed changes from the Contractor. If the advance approval requirements are waived 
by the CFA, the Contractor shall disclose EVMS changes to the CFA at least 14 calendar 
days prior to the effective date of implementation. 
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(f) The Contractor shall provide access to all pertinent records and data requested by the 
Contracting Officer or a duly authorized representative as necessary to permit 
Government surveillance to ensure that the EVMS conforms, and continues to conform, 
with the performance criteria referenced in paragraph (a) of this clause. 
 

(g) The Contractor shall require the subcontractors specified below to comply with the 
requirements of this clause:  <”TBD” (to be completed in each individual Task Order> 

 
H.3 DOE-H-1001 OMBUDSMAN ALT I 
 
(a) An ombudsman has been appointed to hear and facilitate the resolution of concerns from 

offerors, potential offerors, and contractors during the pre-award and post-award phases 
of this acquisition. When requested, the ombudsman will maintain strict confidentiality as 
to the source of the concern. The existence of the ombudsman is not to diminish the 
authority of the contracting officer, the Source Evaluation Board, or the selection official. 
Further, the ombudsman does not participate in the evaluation of proposals, the source 
selection process, or the adjudication of formal contract disputes. Therefore, before 
consulting with an ombudsman, interested parties must first address their concerns, 
issues, disagreements, and/or recommendations to the contracting officer for resolution.  
 

(b) If resolution cannot be made at the CO and DCO level, interested parties may contact the 
Contracting Activity ombudsman: 
 

Office of Environmental Management (EM) Task Order Ombudsman 
US Department of Energy  
1000 Independence Ave., S.W. 
Washington,  DC 20585 
 
Concerns, issues, disagreements, and recommendations which cannot be 
resolved by the Contracting Activity ombudsman may be referred to the DOE 
ombudsman: 
 
DOE Ombudsman 
US Department of Energy  
1000 Independence Ave., S.W. 
Washington,  DC 20585 
 

Please do not contact the ombudsman to request copies of the solicitation, verify offer 
due date, or clarify technical requirements.  Such inquiries shall be directed to the CO or 
DCO or as specified elsewhere in this document.  If this is a task or delivery order 
contract, the ombudsman shall review complaints from contractors and ensure they are 
afforded a 'fair opportunity to be considered', consistent with Section 303J(b) of the 
Federal Property and Administrative Services Act  of 1949, as amended and the 
procedures of the contract. 

 
H.4 Reserved (See Clause H.107)  

 
 

 
H.5 DOE-H-1004 NO THIRD PARTY BENEFICIARIES 
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This Contract is for the exclusive benefit and convenience of the parties hereto.  Nothing 
contained herein shall be construed as granting, vesting, creating, or conferring any right of 
action or any other right or benefit upon past, present, or future employees of the Contractor, or 
upon any other third party.  This provision is not intended to limit or impair the rights which any 
person may have under applicable Federal statutes. 
 
H.6 DOE-H-1005 WORKER'S COMPENSATION INSURANCE 
 
(a) The Contractor shall maintain workers' compensation insurance coverage pursuant to the 

requirements of FAR 28.307-2, FAR 28.308 and DEAR 970.2803-1. The insurance 
program must be approved by the CO and cover all eligible employees of the Contractor 
and comply with applicable Federal and State workers' compensation and occupational 
disease statutes. 

 
(b) The Contractor shall submit to the CO an annual evaluation and analysis of workers' 

compensation program and cost.  The Contractor's self-evaluation shall include but not 
be limited to: 

 
 - Claims management and periodic audits and reports; and, 

- The reasonableness of self-insurance reserves and methods and assumptions used to 
establish the reserves, if applicable. 

 
(c) The Contractor, if it is a state and/or an educational institution covered under a corporate 

insurance/self-insurance arrangement, shall provide the CO with full disclosure of the 
insurance program and components and a fair and equitable allocation of the corporate 
cost to the DOE contract.  

 
(d) The Contractor shall obtain approval from the CO before making any significant change 

to its workers compensation coverage and shall furnish reports as may be required from 
time to time by the CO. 

 
H.7 DOE-H-1024 ALTERNATIVE DISPUTE RESOLUTION (ADR) 
 
(a) The DOE and the Contractor both recognize that methods for fair and efficient resolution 

of significant disputes are essential to the successful and timely achievement of critical 
milestones and completion of all Contract requirements.  Accordingly, the parties agree 
that in the event of a dispute to jointly select a 'standing neutral.'  The standing neutral will 
be available to help resolve disputes as they arise.  Such standing neutral can be an 
individual, a board comprised of three independent experts, or a company with specific 
expertise in the Contract area.  If a standing neutral cannot be agreed upon, the DOE 
Office of Dispute Resolution will make a selection.  Specific joint ADR processes shall be 
developed. 

 
(b) The parties agree the following provision may be invoked for significant disputes upon 

mutual agreement of the DOE and the contractor: 
 

(1) DOE and the Contractor shall use their best efforts to informally resolve any dispute, 
claim, question, or disagreement by consulting and negotiating with each other in 
good faith, recognizing their mutual interests, and attempting to reach a just and 
equitable solution satisfactory to both parties.  If any agreement cannot be reached 
through informal negotiations within 30 days after the start of negotiations, then such 
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disagreement shall be referred to the standing neutral, pursuant to the jointly-
developed ADR procedures. 

 
(2) The standing neutral will not render a decision, but will assist the parties in reaching 

a mutually satisfactory agreement.  In the event the parties are unable after 30 days 
to reach such an agreement, either party may request, and the standing neutral will 
render, a non-binding advisory opinion.  Such opinion shall not be admissible in 
evidence in any subsequent proceedings. 

 
(c) If one party to this Contract requests the use of the process set forth in Paragraphs (b)(1) 

and (b)(2) of this clause and the other party disagrees, the party disagreeing must 
express its position in writing to the other party.  On any such occasion, if the party 
requesting the above process wishes to file a claim they may proceed in accordance with 
Section I, FAR 52.233-1 Disputes or FAR 52.233-1 Disputes Alternate I. 

 
H.8 DOE-H-1032 RELEASE OF INFORMATION (REVISED) 
 
Any proposed public release of information including publications, exhibits, or audiovisual 
productions pertaining to the effort/items called for in this contract shall be submitted at least ten 
(10) days prior to the planned issue date for approval.  Proposed releases are to be submitted 
to Public Affairs Office, Department of Energy, Portsmouth/Paducah Project Office, 1017 
Majestic Drive, Lexington, KY  40513, with a copy provided to the DCO and DCOR.  
 
H.9 EMCBC-H-1001 CONSERVATION OF ENERGY AND FUEL 
 
The Contractor shall instruct Contractor employees in energy conservation practices. The 
Contractor shall operate under conditions that preclude the waste of energy. 
 
The Contractor shall use lights only in areas where and at the time when work is actually being 
performed except in those areas where lighting is essential for purpose of safety and security.  
The Contractor shall integrate renewable energy technologies into its activities to the maximum 
extent practicable. 

 
The Contractor shall maximize efforts to increase the fuel efficiency in its vehicles, and to 
maximize the use of alternative fuels in vehicles, including the use of bio-based diesel fuels and 
additives in construction vehicles. 
 
H.10 EMCBC-H-1002 ADDITION AND ALTERATIONS TO IMPLEMENT EXECUTIVE ORDER 

13423, STRENGTHENING FEDERAL ENVIRONMENTAL, ENERGY, AND 
TRANSPORTATION  MANAGEMENT AND ITS IMPLEMENTING INSTRUCTIONS 

 
This contract involves Contractor operation of Government-owned facilities and/or vehicles and 
the provisions of Executive Order 13423 are applicable to the Contractor to the same extent 
they would be applicable if the Government were operating the facilities or vehicles.  Information 
on the requirements of the Executive Order and its Implementing Instructions may be found at 
http://ofee.gov/eo/eo13423_main.asp.  The Department of Energy implements Executive Order 
13423 though DOE Order 430.2B, Departmental Energy, Renewable Energy, and 
Transportation Management, and DOE Order 450.1A, Environmental Protection Program.  The 
Contractor is expected to integrate the sustainable practices identified in Executive Order 
13423, and embedded in the DOE Orders, in all work conducted under this contract.  
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H.11   EMCBC-H-1003 CONFIDENTIALITY OF INFORMATION                                                                                                                                                                                                                                                                                                                                                                                         
 
(a) To the extent that the work under this contract/Task Order requires that the Contractor be 

given access to confidential or proprietary business, technical, or financial information 
belonging to the Government or other companies, the Contractor shall, after receipt 
thereof, treat such information as confidential and agree not to appropriate such 
information to its own use or to disclose such information to third parties unless 
specifically authorized by the CO or DCO in writing.  The foregoing obligations, however, 
shall not apply to: 

 
(1) Information which, at the time of receipt by the Contractor, is in the public domain; 

 
(2) Information which is published after receipt thereof by the Contractor or otherwise 

becomes part of the public domain through no fault of the Contractor; 
 

(3) Information which the Contractor can demonstrate was in his possession at the time 
of receipt thereof and was not acquired directly or indirectly from the Government or 
other companies; 

 
(4) Information which the Contractor can demonstrate was received by it from a third 

party who did not require the Contractor to hold it in confidence. 
 
(b) The Contractor shall obtain the written agreement, in a form satisfactory to the CO or 

DCO, of each employee permitted access, whereby the employee agrees that he will not 
discuss, divulge or disclose any such information or data to any person or entity except 
those persons within the Contractor's organization directly concerned with the 
performance of the contract. 

 
(c) The Contractor agrees, if requested by the Government, to sign an agreement identical, 

in all material respects, to the provisions of this clause, with each company supplying 
information to the Contractor under this contract, and to supply a copy of such agreement 
to the CO or DCO.  From time to time upon request of the CO or DCO, the Contractor 
shall supply the Government with reports itemizing information received as confidential or 
proprietary and setting forth the company or companies from which the Contractor 
received such information. 

 
(d) The Contractor agrees that upon request by DOE it will execute a DOE-approved 

agreement with any party whose facilities or proprietary data it is given access to or is 
furnished, restricting use and disclosure of the data or the information obtained from the 
facilities.  Upon request by DOE, such an agreement shall also be signed by Contractor 
personnel. 

 
(e) This clause shall flow down to all subcontracts. 
 
H.12 EMCBC-H-1004 MODIFICATION AUTHORITY 
 
Notwithstanding any of the other provisions of this contract/Task Order, the CO or DCO shall be 
the only individual authorized to: 
 
(a) accept nonconforming work, 
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(b) waive any requirement of this contract, or 
 

(c) modify any term or condition of this contract. 
 

H.13 RESERVED 
 
H.14 RESERVED 
 
H.19 EMCBC-H-1010 RESPONSIBLE CORPORATE OFFICIAL 
 
(a) The Contractor shall designate a Program Manager who will be the Contractor's 

authorized supervisor for technical and administrative performance of all work performed 
under each individual Task Order.  The Program Manager shall provide the single point of 
contact between the Contractor and the DCOR under each individual Task Order.   
 

(b) The Program Manager shall receive and execute, on behalf of the Contractor, such 
technical directions as the DCOR may issue within the terms and conditions of each 
individual Task Order. 

 
H.20 RESERVED 
 
H.21 EMCBC-H-1012 SECURITY 
 
(a) Responsibility: It is the Contractor's duty to safeguard all classified information, special 

nuclear material, any information designated as sensitive and not subject to disclosure 
that may be provided either for Task Order proposal preparation or performance, and 
other DOE property. The Contractor shall, in accordance with DOE security regulations 
and requirements, be responsible for safeguarding and protecting against sabotage, 
espionage, loss and theft, classified information, sensitive information, and special 
nuclear material in the Contractor's possession in connection with the performance of 
work under this contract. Special nuclear material will not be retained after the completion 
or termination of the contract.  

 
(b) Definition of Special Nuclear Material (SNM). SNM means: (1) plutonium, uranium 

enriched in the isotope 233 or in the isotope 235, and any other material which pursuant 
to the provisions of Section 51 of the Atomic Energy Act of 1954, as amended, has been 
determined to be special nuclear material, but does not include source material; or (2) 
any material artificially enriched by any of the foregoing, but does not include source 
material.  

 
(c) Subcontracts and purchase orders. Except as otherwise authorized in writing by the 

DCO, the Contractor shall insert provisions similar to the foregoing in all subcontracts and 
purchase orders under this contract. 

 
H.22 EMCBC-H-1013 SECURITY CLEARANCES AND BADGES (REVISED) 
 
(a) The Contractor is required to conduct pre-employment investigative screening of 

prospective employees in order to ensure trustworthiness and reliability.  The Contractor 
shall provide certification to the CO that an investigative screening has been completed 
prior to employment.  The certification shall include verification of identity, previous 
employment and education, and the results of credit and law enforcement checks. 
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(b) Personnel assigned by the Contractor to work at the DOE site may be required to obtain 

a security clearance.  The levels of clearance are as follows: 
 

Clearance level 
Q  –   sensitive 
Q  –   non-sensitive 
L   –   confidential/secret 

 
Under this contract, only appropriate Contractor personnel are required to have an “L” 
clearance level.  Limited key management and certain other personnel are required to 
have a “Q” clearance level.  The Contractor shall seek opportunities to reduce the levels 
of clearance required for personnel and ensure that any Contractor personnel that have a 
clearance have a legitimate, demonstrable need for access to the category and level of 
classified information or matter, or category of Special Nuclear Material, for the 
performance of their official duties. 

 
(c) This requirement may be waived by the CO for personnel not involved with classified 

information while clearances are being processed, or for personnel associated with the 
program for short periods of time, such as consultants. 

 
(d) The Contractor shall retrieve and dispose of badges for employees: 1) who are no longer 

working on the contract; 2) who no longer require access; 3) when their badge expires; or 
4) when the contract expires or is terminated.   

 
H.23 EMCBC-H-1014 REQUIRED INSURANCE AND BONDS  
 
(a) Contractor’s Liability Insurance.  The Contractor shall purchase from and maintain in a 

company or companies lawfully authorized to do business in the jurisdiction in which the 
Project is located such insurance as will protect the Contractor from claims set forth 
below by which may arise out of or result from the Contractor's operations under each 
individual Task Order and for which the Contractor may be legally liable, whether such 
operations be by the Contractor or by a subcontractor or by anyone directly or indirectly 
employed by any of them, or by anyone for whose acts any of them may be liable:  

 
(1) Claims under workers' compensation, disability benefit and other similar employee 

benefit acts which are applicable to the Work to be performed;  
(2) Claims for damages because of bodily injury, occupational sickness or disease, or 

death of the Contractor's employees;  
(3) Claims for damages because of bodily injury, sickness or disease, or death of any 

person other than the Contractor's employees;  
(4) Claims for damages insured by usual personal injury liability coverage;  
(5) Claims for damages, other than to the Work itself, because of injury to or destruction 

of tangible property, including loss of use resulting therefrom;  
(6) Claims for damages because of bodily injury, death of a person or property damage 

arising out of ownership, maintenance or use of a motor vehicle;  
(7) Claims for bodily injury or property damage arising out of completed operations; and,  
(8) Claims involving contractual liability insurance applicable to the Contractor's 

obligations.  
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(b) The insurance required by this clause shall be written for not less than limits of liability 
specified in each individual Task Order or required by law, whichever coverage is greater. 
Coverages, whether written on an occurrence or claims-made basis, shall be maintained 
without interruption from date of commencement of work until date of final payment and 
termination of any coverage required to be maintained after final payment.  

 
(c) Certificates of insurance acceptable to the DCO shall be filed with the DCO prior to 

commencement of work. These certificates and the insurance policies required by this 
paragraph shall contain a provision that coverages afforded under the policies will not be 
canceled or allowed to expire until at least 30 days' prior written notice has been given to 
the DCO. If any of the foregoing insurance coverages are required to remain in force after 
final payment and are reasonably available, an additional certificate evidencing 
continuation of such coverage shall be submitted with the final Application for Payment as 
required. Information concerning reduction of coverage on account of revised limits or 
claims paid under the General Aggregate, or both, shall be furnished by the Contractor 
with reasonable promptness in accordance with the Contractor's information and belief. 

 
(d) Performance Bond and Payment Bond 

 
(1) The Contractor shall acquire and provide to the DCO proof of a performance bond or 

payment bond of obligations to subcontractors, satisfactory to the DCO.  
 

(2) Upon the request of any person or entity appearing to be a potential beneficiary of 
bonds covering payment of obligations arising under each individual Task Order, the 
Contractor shall promptly furnish a copy of the bonds or shall permit a copy to be 
made 

 
(e) The Contractor agrees to insert the substance of this clause in all subcontracts placed 

under each individual Task Order. 
 
H.24 EMCBC-H-1015 DISPUTES 
 
In addition to any other clauses contained herein related to the Disputes clause of this contract, 
any dispute between the Contractor and the Ordering Office [PPPO] shall be handled between 
the CO identified in the basic contract and the Contractor.  
 
H.25 EMCBC-H-1016 AWARD FEE (REVISED) 
 

Beginning on the effective date of the Task Order, the Government shall evaluate the 

Contractor's performance on a periodic basis as specified in the Task Order for a determination 

of the award fee earned by the Contractor. 

 

The Contractor may earn a minimum and maximum award fee as specified in the Task Order.  

The award fee shall not exceed the fee ceiling established in B. 2 EMCBC-B-1002 Fee Ceiling.  

The DOE Fee Determination Official (FDO) shall determine the earned portion of the maximum 

award fee allocable to each performance period for possible award.  

 

The DCO will issue a unilateral Task Order modification when the award fee, if any, has been 

determined by the FDO.  The modification shall set forth the amount of fee earned for the 
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performance period evaluated.  Upon receipt of the Task Order modification, the Contractor may 

submit a public voucher for payment of the total award fee earned for the period evaluated. 

 

H.26 EMCBC-H-1017 AWARD FEE PLAN  
 

The Contractor's award fee plan upon which the determination of award fee shall be based 

(including the criteria to be considered under each area evaluated and the percentage of award 

fee, if any, available for each area), will be unilaterally established by the Government.  A copy 

of the plan will be provided to the Contractor 30 calendar days prior to the start of the first 

evaluation period. 

 

The award fee plan will set forth the criteria upon which the Contractor will be evaluated for 

performance relating to the requirements in the Task Order. 

 

The award fee plan may be revised unilaterally by the Government at any time during the period 

of performance.  Notification of such changes shall be provided to the Contractor 30 calendar 

days prior to the start of the evaluation period to which the change will apply. 

 

H.28 EMCBC-H-1019 DEPARTMENT OF LABOR WAGE DETERMINATIONS (REVISED) 
 

In the performance of this contract the Contractor shall comply with the requirements of the U.S. 

Department of Labor Wage Determination(s) located in Section J and the Section I Clause, FAR 

52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRE. 

 

H.29 EMCBC-H-1020 PRESERVATION OF ANTIQUITIES, WILDLIFE AND LAND AREAS 
 

Federal Law provides for the protection of antiquities located on land owned or controlled by the 

Government.  Antiquities include Indian graves or campsites, relics and artifacts.  The 

Contractor shall control the movements of its personnel and its subcontractor's personnel at the 

job site to ensure that any existing antiquities discovered thereon will not be disturbed or 

destroyed by such personnel.  It shall be the duty of the Contractor to report to the CO or DCO 

the existence of any antiquities so discovered.   

 

The Contractor shall also preserve all vegetation (including wetlands) except where such 

vegetation must be removed for survey or construction purposes. Any removal of vegetation 

shall be in accordance with the terms of applicable habitat mitigation plans and permits. 

Furthermore, all wildlife must be protected consistent with programs approved by the CO or 

DCO. 

 

Except as required by or specifically provided for in other provisions of this contract and/or each 

individual Task Order, the Contractor shall not perform any excavations, earth borrow, 

preparation of borrow areas, or otherwise disturb the surface soils within the job site without the 

prior approval of DOE or its designee. 

 

H.30 EMCBC-H-1021 CONTRACTOR INTERFACE WITH OTHER CONTRACTORS AND/OR 
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GOVERNMENT EMPLOYEES 
 

The Government may award contracts for on-site work or services to additional Contractors. 

The Contractor shall cooperate fully with all other on site DOE Contractors, and with 

Government employees, and carefully fit its own work to such other work as may be directed by 

the DCO or a duly authorized representative. The Contractor shall not commit or permit any act 

which will interfere with the performance of work by any other Contractor or by a Government 

employee. 

 

H.31 EMCBC-H-1022 CONTRACTOR PRESS RELEASES (REVISED) 
 

The DOE policy and procedure on news releases requires that all Contractor press releases be 

reviewed and approved by DOE prior to issuance.  Therefore, the Contractor shall, at least ten 

(10) days prior to the planned issue date, submit a draft copy to the DCO and DCOR of any 

planned press releases related to work performed under each individual Task Order.  The DCO 

and DCOR will then obtain necessary reviews and clearances and provide the Contractor with 

the results of such reviews prior to the planned issue date. 

 

H.32 RESERVED 
 

H.33 EMCBC-H-1024 REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS 
OF THE OFFEROR (REVISED) 

 

The Representations, Certifications, and Other Statements of the Contractor, dated (when 

proposal was originally submitted), made in response to Solicitation No. DE-SOL-0000638 is 

hereby incorporated into this contract by reference. 

 

H.34 EMCBC-H-1025 DISPOSITION OF INTELLECTUAL PROPERTY 
 

As a supplement to paragraph (e) of 48 CFR 970.5227-1 RIGHTS IN DATA - FACILITIES (DEC 

2000), the following provisions shall apply, in the event of Contractor default or termination, in 

order to enable DOE to assure continuity and completion  of the particular remediation, 

decontamination or decommissioning activity or task. 

 

Regarding technical data and other intellectual property, DOE may have access to, make copies 

of, and use all technical data, including limited rights data and restricted computer software and 

data and software obtained from subcontractors, necessary to continue the remediation, 

decontamination or decommissioning of the facility. Limited rights data and restricted computer 

software will be protected in accordance with the Rights in Data - Facilities clause. Contractor 

shall assure that its subcontractors and licensors make similar rights available to DOE and its 

Contractors. 

 

The Contractor agrees to and does hereby grant to the Government an irrevocable non-

exclusive paid up license in and to any inventions or discoveries, regardless of when conceived 

or actually reduced to practice or acquired by the Contractor, and any other intellectual property 
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which are owned or controlled by the Contractor, at any time through completion of this Contract 

and which are incorporated or embodied in the design or construction or the facility being 

remediated or decontaminated, (1) to practice or to have practiced by or on behalf of the 

Government at the facility, and (2) to transfer such license with the transfer of that facility. The 

acceptance or exercise by the Government of the aforesaid rights and license shall not prevent 

the Government at any time from contesting the enforceability, validity, or scope of, or title to, 

any rights or patents or other intellectual property herein licensed. 

 

H.35 Reserved 
 

In addition, the following special provisions apply to this Task Order.  The provisions either 

replace those in the basis IDIQ or are added. 

 

H.101 DEFINITIONS  
 

For purposes of Clause H.102, Workforce Transition and Benefits Transition Plans and 
Timeframes; H.103, Workforce Transition and Employee Hiring Preferences; Clause H.104 , 
Employee Compensation: Pay and Benefits; Clause H.105, Special Provisions Applicable to 
Workforce Transition and Employee Compensation: Pay and Benefits; Clause H.106, Post-Task 
Order Responsibilities for Pension and Other Benefit Plans; and Clause H.107, Labor Relations, 
the following definitions are applicable (unless otherwise specified):  

 
(A) “Grandfathered Employees” means those whom the East Tennessee Technology Park 

Pension Plan for Grandfathered Employees (ETTP MEPP) defines as “Grandfathered 
Employees”  

 
(B) “USEC” means the United States Enrichment Corporation. 

 
(C) “USEC” Employees” means those individuals who are regular employees of USEC at the 

Paducah Gaseous Diffusion Plant Site, and on the rolls of USEC during the period of 
performance.  

 
(D) “Non-Grandfathered Employees” means employees who are not defined as Grandfathered 

Employees under the ETTP MEPP in accordance with the terms of the ETTP MEPP and 
applicable law.  
 

(E) “LATA-KY” means LATA Environmental Services of Kentucky, LLC (LATA KY) and its first 
and second tier subcontractors under DOE Contract DE-AC30-10CC40020.   
 

(F) “LATA-KY Employees” means employees (1) who hold regular appointments or who are 
regular employees on the rolls of LATA-KY and Grandfathered Employees on the rolls of 
LATA-KY’s first and second tier subcontractors; and (2) who are employed at the Paducah 
Gaseous Diffusion Plant Site under DOE Contract DE-AC30-10CC40020. 

 
(G) “UCOR” means URS CH2M Oak Ridge, LLC under Contract DE-SC0004645.  UCOR is the 

current lead sponsor of the ETTP MEPP. 

 

http://www.pppo.energy.gov/pdf/pppo_contracts/DE-AC30-10CC40020.pdf
http://www.pppo.energy.gov/pdf/pppo_contracts/DE-AC30-10CC40020.pdf
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H.102 WORKFORCE TRANSITION AND BENEFITS TRANSITION: PLANS AND 
TIMEFRAMES 
 

(A) Workforce Transition Plan. In addition to the Task Order Implementation Plan required by 
Section C.1.1, PWS, of this Task Order, the Contractor shall submit a written Workforce 
Transition Plan (WF Transition Plan) describing in detail the Contractor’s plans and 
procedures as to how the Contractor will comply with the hiring preferences set forth in 
Clause H.103, Workforce Transition and Employee Hiring Preferences, and this Paragraph 
(A).  Notwithstanding timeframes identified elsewhere in the Task Order, the Contractor 
shall perform the following activities in the specified timeframes:  

 
(1) Within ten days after Notice to Proceed, the Contractor shall: 

 
(a)  Submit to the Contracting Officer a description of any and all transition 

agreements that it intends to enter into with USEC and LATA-KY to ensure 
compliance with Clause H.103;  

 
(b) Establish and submit to the Contracting Officer a written communication plan 

that details the communication that the Contractor and its subcontractors will 
engage in with USEC and LATA-KY regarding implementation of the hiring 
preference requirements set forth in Clause H.103; and  

 
(c) Provide estimated costs and detailed breakouts of the costs to accomplish 

workforce transition activities within the timeframes specified.      
 

(d)     Obtain information from USEC and LATA-KY identifying their employees that 
have initially been identified as being at risk of being involuntarily separated.  
Provide and define a process as part of the transition agreements required in 
paragraph (A)(1)(a) above for obtaining updated and continuous information 
throughout the Workforce Transition Period regarding the identification of 
employees by USEC and LATA-KY that have been identified as being at risk of 
being involuntarily separated.  

 
(2) Within 15 days after Notice to Proceed, the Contractor shall: 

 
(a) Submit to the Contracting Officer copies of the draft WF Transition Plan for the 

Contractor and its first and second tier subcontractors, including processes and 
procedures regarding how the Contractor will implement and ensure 
compliance with the hiring preferences set forth in Clauses H.103; and 

 
(b) Establish a written communication plan with USEC and LATA-KY Employees 

regarding the implementation of the hiring preferences in Clauses H.103 and 
provide a copy to the Contracting Officer. 

 
(3) Within 30 days after Notice to Proceed, the Contractor shall provide to the 

Contracting Officer copies of the final Workforce Transition Plan and the draft 
transition agreements it proposes to enter into consistent with requirements of 
Clauses H.103 and Paragraphs (A)(1) and (2) above.  
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(4) Within 60 days after Notice to Proceed, the Contractor shall provide to the 
Contracting Officer copies of the final transition agreements described in paragraph 
(A)(1)(a) above. 

 
(5) The Contractor shall submit reports to the Contracting Officer  

regarding the Contractor’s and its subcontractors’ implementation of the hiring 
preferences required by Clause H.103, Workforce Transition and Employee Hiring 
Preferences, in accordance with the timeframes set forth below.  These reports shall 
include at a minimum the following information:  employee hire dates or anticipated 
hire dates, employee salary levels, and the names of the former employers of the 
employees hired by the Contractor and/or hired by the Contractor’s first and second 
tier subcontractors.   

 
(a) During the 90 day Task Order Implementation Period and pursuant to Section 

C.1.1 of the PWS, such reports shall be provided to the Contracting Officer on 
a weekly basis. 

 
(b) During the remainder of the period of performance, such reports shall be 

provided to the Contracting Officer on a biweekly basis. 
 

(6)       Within 60 days after Notice to Proceed, the Contractor shall provide a written 
description of the process that it will utilize in obtaining information throughout the 
period of performance from USEC and LATA-KY regarding their respective 
employees that have been identified by their employer as being at risk of being 
involuntarily separated in order for the Contractor to ensure compliance with 
Clauses H.103.  The Contractor shall provide copies of all and any written 
agreements into which it has entered with USEC and LATA-KY(A)(1)(a) for 
transitioning their respective employees pursuant to Clauses H.103. 

 
(B) Benefits Transition. The Contractor shall submit a written draft Benefits Transition Plan 

within 20 days after Notice to Proceed describing in detail the Contractor’s plans and 
procedures as to how the Contractor will comply with Clause H.104, Employee 
Compensation: Pay and Benefits, Clause H.105, Special Provisions Applicable to 

Workforce Transition and Employee Compensation: Pay and Benefits, and this Paragraph 

(B). The Contractor shall provide a final written Benefits Transition Plan to the Contracting 
Officer within 30 days after Notice to Proceed.  All transitions into the ETTP MEPP, the 
ETTP MEWA and other existing benefit plans, as well as establishment of any new plans, 
shall be completed within 90 days after Notice to Proceed, if the Contractor has hired or 
will hire Grandfathered Employees.  Otherwise, the Contractor shall transition in a timely 
manner into the above plans at such time, as it hires a Grandfathered Employee.   

 
(1) The Contractor shall perform the following activities within the specified 

timeframes:  
 

(a) Within ten days after Notice to Proceed, the Contractor shall: 
 

(i) Provide the Contracting Officer with a list of Contractor personnel who 
will be responsible for transitioning into the ETTP MEPP, the ETTP 
MEWA, and other existing benefit plans and/or development of new 
benefit plans, including specifically the personnel responsible for 
ensuring that the Contractor becomes a sponsor/ participating employer 
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of the ETTP MEPP and the ETTP MEWA and contact information for 
the above personnel;  

 
(ii) Request USEC and LATA-KY and UCOR to provide information and 

documents necessary for the Contractor to adhere to the requirements 
set forth in this Task Order pertaining to sponsorship of the ETTP 
MEPP, the ETTP MEWA, and other existing benefits plans or 
establishment of any new benefits plans, including but not limited to the 
transition of the existing pension and other benefit plans or 
establishment of any new benefits plans on or before the end of the 90 
day Task Order Implementation Period; and    

 
(iii)    Provide estimated costs and detailed breakouts of the costs to 

accomplish workforce and benefits transition activities within the 
timeframes specified, including the costs for enrolled actuaries and 
counsel.  

 
(b) Within 15 days after Notice to Proceed, the Contractor shall provide to the 

Contracting Officer a list of the information and documents that the Contractor 
has requested from UCOR, USEC and LATA-KY pertaining to the transition 
into the ETTP MEPP, the ETTP MEWA, and other existing benefit plans.  The 
Contractor shall notify the Contracting Officer on a timely basis of any issues 
or problems that it encounters in obtaining information or documents 
requested from UCOR, USEC or LATA-KY.  Regardless of such notification, 
the Contractor remains responsible under this Task Order for ensuring 
compliance with the terms of this Task Order, including the timeframes set 
forth in this clause and the requirements in Clause H.103, Workforce 
Transition and Employee Hiring Preferences, Clause H.104, Employee 
Compensation: Pay and Benefits, and Clause H.105, Special Provisions 
Applicable to Workforce Transition and Employee Compensation: Pay and 
Benefits.   

 
(c) Within 20 days of Notice to Proceed, the Contractor shall: 

  
(i) Submit a detailed description of its plans and processes, including 

timeframes and specific projected dates for accomplishment of each 
activity necessary to ensure compliance with the requirements set forth 
in Clauses H.104 (E) and H.105(B), including requirements pertaining to 
the transition of employee benefit plans; and 

 
(ii) Meet via televideo, teleconference, and/or in person with relevant 

personnel who administer the benefit plans for the UCOR, USEC, and 
LATA-KY, if and when necessary.  The meeting shall include the 
Contractor’s benefit plan administrators and personnel, head of human 
resources, ERISA counsel, actuaries, and any and all other personnel 
deemed necessary by the Contractor.  During such meeting, the 
Contractor shall discuss all matters necessary to ensure the Contractor 
adheres to its sponsorship obligations under Clauses H.104(E)(2) and 
H.105, Special Provisions Applicable to Workforce Transition and 
Employee Compensation: Pay and Benefits, including execution of 
transition agreements with UCOR, USEC, and LATA-KY as applicable.  
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The minutes of the meeting as well as a written description of any 
substantive issues identified at the meeting shall be submitted to the 
Contracting Officer within two days after the meeting. 

  
(d) Within 30 days after Notice to Proceed and as part of the written Benefits 

Transition Plan, the Contractor shall provide a written description of how the 
existing pension and other benefit plans provided to employees pursuant to 
Clause H.104, Employee Compensation: Pay and Benefits, and Clause 
H.105, Special Provisions Applicable to Workforce Transition and Employee 
Compensation: Pay and Benefits, will be amended or restated 90 day Task 
Order Implementation Period.  If an asset transfer(s) and/or the creation of a 
new benefit plan(s) are necessary in order for the Contractor to adhere to the 
benefits sponsorship requirements set forth in this Task Order, the Contractor 
shall provide a description of the necessary transactions, including but not 
limited to how the Contractor proposes to comply with the Task Order and 
applicable law governing such transactions. 

 
(e) Within 45 days after Notice to Proceed, the Contractor shall:  

 
(i) Submit to the Contracting Officer a draft Contractor Employee 

Compensation Plan demonstrating how the Contractor will comply with 
the requirements of this Task Order regarding employee compensation.  
The draft Contractor Employee Compensation Plan shall describe the 
Contractor’s policies regarding compensation, pensions and other 
benefits, and how these policies will support at reasonable cost the 
effective recruitment and retention of a highly skilled, motivated, and 
experienced workforce. 

 
(ii) Submit to the Contracting Officer drafts of all amendments to or 

restatements of the pension and other benefit plans presently 
sponsored by UCOR, including but not limited to, amendments 
effectuating the change in sponsorship/participating employer in the 
ETTP MEPP.  If applicable, the Contractor shall also submit all draft 
restated benefit plans and draft Summary Plan Descriptions (SPDs) for 
pension and other benefit plans sponsored by UCOR.  Any and all such 
amendments shall comply with applicable law governing such 
transactions and changes in sponsorship of the plans.   

 
(iii) Submit to the Contracting Officer drafts of any new benefit plan(s) as 

well as draft SPDs that the Contractor proposes to sponsor.  
 

(iv) Provide draft copies of the transition agreements which the  
Contractor will enter into with UCOR, USEC and LATA-KY to ensure the 
Contractor’s compliance with the pay and benefits requirements set 
forth in Clauses H.104, Employee Compensation: Pay and Benefits, 
and H.105 Special Provisions Applicable to Workforce Transition and 
Employee Compensation: Pay and Benefits.  Copies of these executed 
transition agreements shall be provided. 

 
(f) No later than 60 days after Notice to Proceed and prior to the adoption of the 

documents identified in Paragraphs (B)(1)(e)(ii) and (iii) above, the Contractor 
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shall submit to the Contracting Officer the proposed final versions of these 
documents for approval. 

 
(g) The Contractor shall respond to any comments provided by the Contracting 

Officer under any of the above paragraphs within two days of receipt of the 
comments.  

  
(2) After the Task Order Implementation Period and throughout the remaining period 

of performance of the Task Order, the Contractor shall provide the following 
information promptly to the Contracting Officer upon the request of the Contracting 
Officer: 

 
(a) Documents relating to benefit plans offered to Contractor Employees, 

including but not limited to SPDs, all Plan documents, applicable 
amendments, employee handbooks that summarize benefits provided to 
employees and other documents that describe benefits provided to 
employees of the Contractor who perform work on this Task Order, and 

 
(b) Any and all other documents pertaining to implementation of and compliance 

with implementation of the compensation and benefit programs identified in 

Clause H.104, Employee Compensation: Pay and Benefits, and Clause 

H.105, Special Provisions Applicable to Workforce Transition and Employee 

Compensation: Pay and Benefits. 

 
H.103 WORKFORCE TRANSITION AND EMPLOYEE HIRING PREFERENCES 

 
The Contractor shall comply with the hiring preferences set forth below. The Contractor’s failure 

to comply with this clause may result in the costs being determined to be unallowable. See also 

Section I, FAR 52.222-17 

  
(A)   The right of first refusal for employment in Section I, FAR 52.222-17 (JAN 2013) 

Nondisplacement of Qualified Workers, is applicable to the service employees employed 

under the LATA-KY Contract DE-AC30-10CC40020 (hereinafter LATA-KY DOE Contract), 

for the same or similar services, which are to be performed by the Contractor and its 

subcontractors. The Contractor shall comply with the right of first refusal for employment 

for service employees and all of the requirements set forth in FAR 52.222-17 

Nondisplacement of Qualified Workers for the applicable work and positions before 

applying any of the hiring preferences in paragraph (B) below. 

(1)  The services to which the right of first refusal is applicable under FAR 52.222-17 are 

set forth in Sections C.1.6 and C.1.7.  The Contracting Officer will provide written 

notification to the Contractor of additional sections of the PWS that constitute the 

same or similar services, and for which the LATA-KY DOE Contract is considered to 

be a predecessor contract. The obligation to offer employment under Paragraph (A) 

above shall continue for 90 days after issuance of the Task Order and also, 90 days 

after the Contractor’s first date for performance of the same or similar services.   
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(2)  If a service employee employed under the LATA-KY DOE Contract declines a bona 

fide express offer of employment under Paragraph (A) above, the Contractor need 

not provide the right of first refusal or the preference in hiring specified in paragraphs 

(B)(1)(a) and (b) below to such employee, but shall provide all other preferences in 

hiring in Paragraph (B) below, as applicable.    

(B)  The Contractor shall provide, during the Task Order Implementation Period and 

throughout the period of performance, preferences in hiring for vacancies at the Paducah 

Gaseous Diffusion Plant for non-managerial positions (i.e., all those below the first line of 

supervision) in non-construction activities of the PWS under this Task Order, in 

accordance with the hiring preferences in paragraphs (1) – (5) below (subject to paragraph 

(A) above, any applicable collective-bargaining agreement(s), applicable law, and site 

seniority), as set forth below. 

(1) The Contractor shall provide USEC and LATA-KY Employees employed at the 

Paducah Gaseous Diffusion Plant Site who have been identified by their employer as 

being at risk of being involuntarily separated, the preferences in paragraphs (a) – (c) 

in descending order of priority:    

(A)  A right of first refusal for vacancies in non-managerial positions that are 
substantially equivalent to the positions the above employees held at the time 
such were identified as being at risk of being involuntarily separated.  
 

(B) A preference in hiring in for vacancies in non-managerial positions for the above 
employees who meet the qualifications for the position.  

 
(C)  A preference in hiring for vacancies in non-managerial positions for the above 

employees who may not meet the qualifications for the position, but who agree to 
become qualified and can become qualified by the commencement of active 
employment under this Task Order with the training provided pursuant to Clause 
H.105(A). 

 
 (2) The Contractor shall give a preference in hiring to individuals (1) who are former 

employees of USEC or former employees of LATA-KY and 2) who are entitled to 

recall rights consistent with any applicable site seniority and any applicable collective 

bargaining agreement(s) at the Paducah Gaseous Diffusion Plant Site.  

(3) The Contractor shall give a preference in hiring to individuals set forth below in 

paragraphs (a) -- (c), in descending order of priority, who are eligible for the hiring 

preference contained in the clause in Section I of this Task Order entitled “DEAR 

952.226-74, Displaced Employee Hiring Preference” (including USEC employees 

who are eligible for the preference pursuant to 42 U.S.C. §2297h-8(a)(5)) consistent 

with the provisions of any applicable Work Force Restructuring Plan, as amended 

from time to time, regarding the preferential hiring of employees: 

(a) Grandfathered Employees who are former employees of LATA-KY or who are 

former USEC employees at the Paducah Gaseous Diffusion Plant Site; 
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(b) Former employees of USEC or of LATA-KY, or any other DOE contractor or 

subcontractor of a DOE contractor at the Paducah Gaseous Diffusion Plant 

Site; and 

(c) Former employees of any other DOE contractor or subcontractor at a DOE 

defense nuclear facility. 

  (4)  The Contractor shall give a preference in hiring to individuals (1) who were formerly 

employed at the Paducah Gaseous Diffusion Plant Site by USEC or LATA-KY; and 

(2) who were involuntarily separated (other than for cause) from their employment 

at the Paducah Gaseous Diffusion Plant Site; and (3) who are qualified for the 

position or who may not meet the qualifications for a particular position, but who 

agree to become qualified and can become qualified by the commencement of 

active employment under this Task Order. 

(5)   The Contractor shall give a preference in hiring to individuals (1) who have 

separated from employment at the Paducah Gaseous Diffusion Plant Site (2) who 

are not barred from seeking employment at the Paducah Gaseous Diffusion Plant 

Site by the terms of employee waivers or releases of claims they executed; and (3) 

who are qualified for a particular position or who may not meet the qualifications for 

a particular position, but who agree to become qualified and can become qualified 

by the commencement of active employment under this Task Order. 

H.104 EMPLOYEE COMPENSATION:  PAY AND BENEFITS 
 

(A) Contractor Employee Compensation Plan 
 

The Contractor shall submit a Contractor Employee Compensation Plan demonstrating 

how the Contractor will comply with the requirements of this Task Order within 90 days 

after Notice to Proceed (NTP).  The Contractor Employee Compensation Plan shall 

describe the Contractor’s policies regarding compensation, pensions and other benefits, 

and how these policies will support at reasonable cost the effective recruitment and 

retention of a highly skilled, motivated, and experienced workforce.   

 

(B) Total Compensation System 
 

The Contractor shall develop, implement and maintain formal policies, practices and 

procedures to be used in the administration of its compensation system including a 

compensation system Self-Assessment Plan consistent with FAR 31.205-6 and DEAR 

970.3102-05-6; “Compensation for Personal Services” (Total Compensation System").  

DOE-approved standards (e.g., set forth in an advance understanding or appendix), if any, 

shall be applied to the Total Compensation System.  The Contractor’s Total Compensation 

System shall meet the tests of allowability established by and in accordance with FAR 

31.205-6 and DEAR 970.3102-05-6, be fully documented, consistently applied, and 

acceptable to the Contracting Officer.  Costs incurred in implementing the Total 
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Compensation System shall be consistent with the Contractor's documented Contractor 

Employee Compensation Plan approved by the Contracting Officer.  

  

(C) Appraisals of Contractor Performance  
 

DOE will conduct periodic appraisals of Contractor performance with respect to Total 

Compensation System implementation.  Such appraisals will be conducted through either 

DOE validation of the Contractor's performance self-assessment of its Total 

Compensation System or third party expert review. 

 

(D) Reports and Information 
 

The Contractor shall provide the Contracting Officer the following reports and information 

with respect to pay and benefits provided under this Task Order: 

 

(1) An Annual Contractor Salary-Wage Increase Expenditure Report to include, at a 
minimum, breakouts for merit, promotion, variable pay, special adjustments, and 
structure movements for each pay structure showing actual against approved 
amounts. 

 

(2) A list of the top five most highly compensated executives as defined in FAR 31.205-
6(p)(2)(ii) and their total cash compensation after the NTP, and at the time of any 
subsequent change to their total cash compensation.   

 

(3) An Annual Report of Contractor Expenditures for Employee Supplemental 
Compensation no later than March 1 of each year. 

 

(4) A performance self-assessment of the Total Compensation System implementation 
and results to include an evaluation of total benefits using the Employee Benefits 
Value Study and the Employee Benefits Cost Survey Comparison Analysis described 
in Paragraphs (F)(3)(a) and (b) below. 

 

(E) Pay and Benefits Programs 
 

The Contractor shall establish pay and benefit programs for employees in accordance with 

applicable law, the terms and conditions of this Task Order, including Clause H.104 

Employee Compensation: Pay and Benefits, and H.105 Special Provisions Applicable to 

Workforce Transition and Employee Compensation: Pay and Benefits, applicable 

collective bargaining agreement(s), and the following requirements as set forth below; 

provided, however, that employees scheduled to work fewer than 20 hours per week 

receive only those benefits required by law.  Employees are eligible for benefits, subject to 

the terms, conditions, and limitations of each benefit program.  

 

(1) Pay.  Employees hired by the Contractor shall receive pay which is competitive with 
the industry from which the Contractor recruits its employees, and in accordance with 
the terms and conditions of this Task Order, including any applicable collective 
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bargaining agreement(s), and applicable law, including Section 4(c) of the Service 
Contract Act, as applicable. 

  

(2) Pension and Other Benefits.  The Contractor shall provide a total package of benefits 
to Grandfathered Employees and all other employees who are hired by the 
Contractor in accordance with the terms and conditions of this Task Order, any 
applicable collective bargaining agreement(s), and applicable law.   

   

(3) Cash Compensation 
   

(a) The Contractor shall submit the following to the Contracting Officer for a 
determination of cost allowability for reimbursement under the Task Order: 

 

(i) Any additional compensation system self-assessment data requested by 
the Contracting Officer that may be needed to validate and approve the 
Total Compensation System.   

     

(ii) Any proposed major compensation program design changes prior to 
implementation. 

 

(iii) An Annual Compensation Increase Plan (CIP) 
 

(iv) Individual compensation actions for the top contractor official (e.g., 
program manager or equivalent and key personnel not included in the 
CIP).  For those key personnel included in the CIP, DOE will approve 
salaries upon the initial Task Order award and when key personnel are 
replaced during the life of the Task Order.  DOE will have access to all 
individual salary reimbursements.  This access is provided for 
transparency; DOE will not approve individual salary actions (except as 
previously indicated). 

 
(v) Any proposed establishment of an incentive compensation plan (variable 

pay plan/pay-at-risk).   
 

(b) The Contracting Officer’s approval of individual compensation actions will be 
required only for the top contractor official (e.g., program manager or 
equivalent) and key personnel as indicated in (E)(3)(a)(iv) above.  The base 
salary reimbursement level for the top contractor official establishes the 
maximum allowable salary reimbursement under the Task Order.  Unusual 
circumstances may require a deviation for an individual on a case-by-case 
basis.  Any such deviations must be approved by the Contracting Officer.  

 
(c) Severance Pay is not reimbursable under this Task Order for an employee 

who: 
 

(i) Voluntarily separates, resigns or retires from employment, 
 

(ii) Is offered comparable employment with a successor/replacement 
contractor, 
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(iii) Is offered comparable employment with a parent or affiliated company, or 

 
(iv) Is discharged for cause.   

 
(d) Service credit for purposes of determining severance pay does not include (1) 

any period of prior service for which severance pay has been previously paid 
through a DOE cost-reimbursement contract or (2) any period of employment 
for USEC except for employment under the Cold Standby/Shutdown Contract, 
DE-AC0501OR22877 at Portsmouth.  See H.105(B)(4).   

 

(F) Pension and Other Benefit Programs 
 

(1) No presumption of allowability will exist when the Contractor implements a new 
benefit plan or makes changes to existing benefit plans until the Contracting Officer 
makes a determination of cost allowability for reimbursement for new or changed 
benefit plans.   

 
(2) Cost reimbursement for pension and other benefit programs sponsored by the 

Contractor will be based on the Contracting Officer’s approval of Contractor actions 
pursuant to an approved “Employee Benefits Value Study” and an “Employee 
Benefits Cost Survey Comparison” as described below. 

 
(3) Unless otherwise stated, or as directed by the Contracting Officer, the Contractor 

shall submit the studies required in paragraphs (a) and (b) below.  The studies shall 
be used by the Contractor as part of its performance self-assessment described in 
Paragraph (D)(4) above and in calculating the cost of benefits under existing benefit 
plans.  In addition, the Contractor shall submit updated studies to the Contracting 
Officer for approval prior to the adoption of any change to a pension or other benefit 
plan.  

 
(a) An Employee Benefits Value Study (Ben-Val), every two years each for 

Grandfathered Employees, if any, and all other employees benefits, which is an 
actuarial study of the relative value (RV) of the benefits programs offered by 
the Contractor to Grandfathered Employees and all other employees measured 
against the RV of benefit programs offered by comparator companies approved 
by the Contracting Officer.  To the extent that the value studies do not address 
post-retirement benefits other than pensions, the Contractor shall provide a 
separate cost and plan design data comparison for the post-retirement benefits 
other than pensions using external benchmarks derived from nationally 
recognized and Contracting Officer approved survey sources; and 

 
(b) An Employee Benefits Cost Study Comparison, annually each for 

Grandfathered Employees and all other employees, that analyzes the 
Contractor’s employee benefits cost for Grandfathered Employees and all other 
employees on a per capita basis per full time equivalent employee and as a 
percent of payroll and compares it with the cost reported by the U.S. Chamber 
of Commerce Annual Employee Benefits Cost Survey or other Contracting 
Officer approved broad based national survey. 
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(4) When the net benefit value exceeds the comparator group by more than five percent, 
the Contractor shall submit a corrective action plan to the Contracting Officer for 
approval. 

 
(5) When the average total benefit per capita cost or total benefit cost as a percent of 

payroll exceeds the comparator group by more than five percent, when and if 
required by the Contracting Officer, the Contractor shall submit an analysis of the 
specific plan costs that are above the per capita cost range or total benefit cost as a 
percent of payroll and a corrective action plan to achieve conformance with a 
Contracting Officer directed per capita cost range or total benefit cost as a percent of 
payroll. 
 

(6) Within two years of Contracting Officer approval of the Contractor's corrective action 
plan, the Contractor shall align employee benefit programs with the benefit value and 
per capita cost range as approved by the Contracting Officer. 

 
(7) The Contractor shall submit the Report of Contractor Expenditures for 

Supplementary Compensation for the previous calendar year no later than March 1 
of the current calendar year. 
 

(8) The Contractor may not terminate any benefit plan during the term of the Task Order 
without the prior approval of the Contracting Officer in writing. 

 
(9) Cost reimbursement for Post-Retirement Benefits (PRBs) is contingent on DOE 

approved service eligibility requirements for PRBs that shall be based on a minimum 
period of continuous employment service not less than five years under a DOE cost-
reimbursement contract(s), including Task Order(s), immediately prior to retirement.  
Notwithstanding the previous sentence, the costs of PRBs will be reimbursed for 
individuals meeting the eligibility requirements of any applicable employee benefit 
plan approved for these purposes by DOE.  Unless required by Federal or state law, 
advance funding of PRBs is not allowable.   

 
(G) Establishment and Maintenance of Pension Plans for which DOE Reimburses Costs  

 
(1) For cost allocability and reimbursement purposes, any defined benefit (DB) or 

defined contribution (DC) pension plans established and/or implemented by the 
Contractor shall be maintained consistent with the requirements of the Internal 
Revenue Code (IRC) and Employee Retirement Income Security Act (ERISA).  

  
(2) Contractor policies, practices, and procedures used in the administration of pension 

plans shall be consistent with applicable law and regulations. 
 

(3) Employees working for the Contractor shall only accrue credit for service under this 
Task Order after the date of Task Order award. 

 
(4) Any pension plan maintained by the Contractor, for which DOE reimburses costs, 

shall be maintained as a separate pension plan distinct from any other pension plan 
which provides credit for service not performed under a DOE cost-reimbursement 
Task Order or Contract. 

 
(H) Basic Requirements  
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The Contractor shall adhere to the requirements set forth below in the establishment and 

administration of pension plans that are reimbursed by DOE pursuant to cost 

reimbursement contracts for management and operation of DOE facilities and pursuant to 

other cost reimbursement facilities contracts.  Pension Plans include Defined Benefit and 

Defined Contribution plans. [These requirements apply to this Task Order.] 

(1) The Contractor shall become a sponsor of the existing ETTP pension and other 
benefit plans  (or comparable successor plans), including other post-retirement 
benefit (PRB) plans, as applicable, if and when it hires employees that are eligible to 
participate in the ETTP Plan and retired plan participants, with responsibility for 
management and administration of the plans.  The Contractor shall be responsible 
for maintaining the qualified status of those plans.   

 
(2) Except for Commingled plans in existence as of the effective date of this Contract, 

each pension plan covering contractor employees at designated DOE and contractor 
facilities shall be a separate pension plan as defined below.  

 
(3) DOE approval is required prior to implementing any change to a pension plan, which 

is being reimbursed under this cost-reimbursement Task Order.  Changes shall be in 
accordance with and pursuant to the terms and conditions of the Task Order. 

 
(4) DOE approval is required for each newly adopted pension plan or for any changes to 

Taft-Hartley pension plans. 
 

(5) Each Contractor pension plan shall be submitted to an annual, full-scope audit by an 
outside independent organization and the resulting report, submitted to DOE, must 
provide the accounting details specified in ERISA Sections 103 and 104. 

 
(6) The Contractor shall comply with the requirements of ERISA and any other 

applicable laws to the fullest extent practical, even if a specific pension plan is 
exempt from ERISA. 

 
(7) Proposed pension plan changes will be evaluated by DOE, with approval/disapproval 

based on the merits of each proposed change, including but not limited to evaluation 
of the following: 

 
(a) Total compensation. 

 
(b) Pension benefit surveys published by the Bureau of Labor Statistics or other 

Contracting Officer approved broad based national survey. 
 

(c) Retirement studies published by consulting firms, educational institutions, or 
policy groups. 

 
(d) Software models developed by qualified actuaries. 

 
(8) The Human Resources Management Plan shall include the following:   
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(a) A Pension Management Plan (PMP) discussing the Contractor’s plans for 
management and administration of all pension plans consistent with the terms 
of this contract.  The PMP shall be updated and submitted to the Contracting 
Officer in draft annually no later than 45 days after the last day of the Plan year 
along with its draft actuarial valuation.  

 
(b) Within thirty (30) days after the date of the submission, appropriate Contractor 

representatives shall meet with the Contracting Officer to discuss the 
Contractor’s proposed draft annual update of the PMP to specifically discuss 
any anticipated changes in the projected pension contributions from the prior 
year’s contributions and any discrepancies between the actual contributions 
made for the most recent year preceding that meeting and the projected 
contributions for that year which the Contractor had submitted to the 
Contracting Officer the prior year.  The annual revision of the PMP shall 
include: 

 
(i) The Contractor’s best projection of the contributions which it will be legally 

obligated to make to the pension plan(s), beginning with the required 
contributions for the coming fiscal year, based on the latest actuarial 
valuation, and continuing for the following four years.  This estimate will 
be based upon compliance with all applicable legal requirements relating 
to the determination of contributions and upon the assumptions set out in 
the plan document(s).   
 

(ii) If the actuarial valuation submitted pursuant to the annual PMP update 
indicates that the sponsor of the pension plan must impose pension plan 
benefit restrictions, the Contractor shall provide the following information: 

 
(aa) The type of benefit restriction that will take place, 

 
(bb) The number of Contractor employees that potentially could be 

impacted and the nature of the restriction (e.g., financial impact) 
by imposition of the required benefit restriction, and  

 
(cc) The amount of money that would need to be contributed to the 

pension plan to avoid legally required benefit restrictions. 
 

(iii) A detailed discussion of how the Contractor intends to manage the 
pension plan(s) to maximize the contribution predictability (i.e. forecasting 
accuracy) and contain current and future costs, to include rationale for 
selection of all plan assumptions that determine the required contributions 
and which impact the level and predictability of required contributions. 
The Contractor is required to annually establish a long term (e.g. five 
year) plan that outlines the projected retirement plan costs, and any 
planned action steps to be taken to better manage predictability.  The 
Contractor must also share the following information with the Department 
during the meeting: 

 
(aa) Strategy for achieving and maintaining fully-funded status of the 

plan(s) 
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(bb) Investment policy statement for the plan, with any recent updates 
 

(cc) Results of recent asset liability studies (required to be performed 
every 3 years or after a significant event) including rational for 
maintaining current asset allocation strategy. 
 

(dd) Comparison of budget projections submitted to the Department to 
actual contributions 

 
(ee) Any recent reports, findings, or recommendations provided by 

plan’s investment consultant. 
 

(ff) Actuarial experience studies to set the plan’s actuarial 
assumptions (required to be performed every 3-5 years) 
 

(iv) An assessment to evaluate the effectiveness of the Contractor’s pension 
plan(s) investment management/results.  The assessment shall include at 
a minimum: a review and analysis of pension plan investment objectives; 
the strategies employed to achieve those objectives; the methods used to 
monitor execution of those strategies and the achievement of the 
investment objectives; and a comparative analysis of the objectives and 
performance of other comparable pension plans. The Contractor shall 
also identify its plans, if any, for revising any aspect of its pension plan 
management based on the results of the review.  

 
(9) Any pension plan maintained by the Contractor, for which DOE reimburses costs, 

shall be maintained as a separate pension plan distinct from any other pension plan 
that provides credit for service not performed under a DOE cost-reimbursement 
contract. 

 
(I) Reimbursement of the Contractor for Contributions to Defined Benefit Pension Plans  

 
(1) Contractors that sponsor single employer or multiple employer defined benefit 

pension plans will be reimbursed for the annual required minimum contributions 

under ERISA, as amended by the Pension Protection Act (PPA) of 2006.  

Reimbursement above the annual minimum required contribution will require prior 

approval of the Contracting Officer.  Reimbursement amounts will take into 

consideration all pre-funding balances and funding standard carryover balances.   

(2) Contractors that sponsor multi-employer defined benefit pension plans will be 

reimbursed for pension contributions in the amounts necessary to ensure that the 

plans are funded to meet the annual minimum requirement under ERISA, as 

amended by the PPA. However, reimbursement for pension contributions above the 

annual minimum contribution required under ERISA, as amended by the PPA, will 

require prior approval of the Contracting Officer.  

(J) Reporting Requirements  

 



Paducah Deactivation  Section H 
Draft RTP No. DE-SOL-0004563   

H-29 
 

The following reports shall be submitted to DOE as soon as possible after the last day of 

the plan year by the Contractor, if it is responsible for each designated pension plan funded 

by DOE but no later than the dates specified below: 

(1) Actuarial Valuation Reports. The annual actuarial valuation report for each DOE-
reimbursed pension plan and when a pension plan is commingled, the Contractor 
shall submit separate reports for DOE’s portion and the plan total by the due date for 
filling IRS Form 5500. 

 
(2) Forms 5500. Copies of IRS Forms 5500 with Schedules for each DOE-funded 

pension plan, no later than that submitted to the IRS. 
 

(3) Forms 5300. Copies of all forms in the 5300 series submitted to the IRS that 
document the establishment, amendment, termination, spin-off, or merger of a plan 
submitted to the IRS. 

 
(K) Changes to Pension Plans 

 
At least sixty (60) days prior to the adoption of any changes to benefits, plan design, or 

funding methods for a pension plan, the Contractor shall submit the information required 

below, as applicable, to the Contracting Officer for approval or disapproval and a 

determination as to whether the costs to be incurred are consistent with the Contractor's 

documented Human Resources Management Plan and are deemed allowable pursuant to 

FAR 31.205-6, as supplemented by DEAR 970.3102-05-6. 

(1) For proposed changes to pension plans and pension plan funding, the Contractor 
shall provide the following to the Contracting Officer: 

 
(A) a copy of the current plan document (as conformed to show all prior plan 

amendments), with the proposed new amendment indicated in 
redline/strikeout; 
 

(B) an analysis of the impact of any proposed changes on actuarial accrued 
liabilities and costs; 

 
(C) except in circumstances where the Contracting Officer indicates that it is 

unnecessary, a legal explanation of the proposed changes from the counsel 
used by the plan for purposes of compliance with all legal requirements 
applicable to private sector defined benefit pension plans; 

 
(D) the Summary Plan Description; and, 

 
(E) any such additional information as requested by the Contracting Officer. 

 
(2) The Contractor shall obtain the advance written approval of the Contracting Officer 

for any non-statutory pension plan changes that may increase costs or liabilities, and 
any proposed special programs (including, but not limited to, plan-loan features, 
employee contribution refunds, or ancillary benefits) and shall provide DOE with an 
analysis of the impact of such special programs and other changes on the actuarial 
accrued liabilities of the pension plan, and on relative benefit value, if applicable.   
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(3) The Contractor shall submit new benefit plans and changes to plan design or funding 

methodology with justification to the Contracting Officer for approval.  The 
justification must: 

 
(A) demonstrate the effect of the plan changes on the contract net benefit value or 

per capita benefit costs,  
 

(B) provide the dollar estimate of savings or costs, and 
 

(C) provide the basis of determining the estimated savings or cost. 
 

(L) Terminating Operations  

 
When operations at a designated DOE facility are terminated and no further work is to 

occur under the Task Order, the following apply: 

(1) No further benefits for service shall accrue. 

(2) The Contractor shall provide a determination statement in its settlement proposal, 

defining and identifying all liabilities and assets attributable to the DOE contract. 

(3) The Contractor shall base its pension liabilities attributable to DOE contract work on 

the market value of annuities or dispose of such liabilities through a competitive 

purchase of annuities.  Insurance companies bidding for such business shall satisfy 

Department of Labor requirements. 

(4) Assets shall be determined using the “accrual-basis market value” on the date of 

termination of operations. 

(5) DOE and the Contractor(s) shall establish an effective date for spinoff or plan 

termination. On the same day as the contractor notifies the IRS of the spinoff or plan 

termination, all DOE assets assigned to a spun-off or terminating plan shall be 

placed in a fixed-income portfolio until the successor trustee, or an insurance 

company, is able to assume stewardship of those assets.  The portfolio shall be 

rated no lower than Standard & Poor's “AA.” 

(M) Terminating Plans  

 
(1)  The Contractor shall not terminate any pension plan (Commingled or site specific) 

without notifying the Department at least 60 days prior to the scheduled date of plan 

termination. 

(2)  To the extent possible, the Contractor shall satisfy plan liabilities to plan participants 

by the purchase of annuities through competitive bidding on the open annuity 

market. Insurance companies bidding for this business shall satisfy Department of 

Labor standards.  Otherwise, the Contractor shall apply the assumptions and 

procedures of the Pension Benefit Guaranty Corporation. 
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(3)  Funds to be paid or transferred to any party as a result of settlements relating to 

pension plan termination or reassignment shall accrue interest from the effective 

date of termination or reassignment until the date of payment or transfer. 

(4)  If ERISA or IRC rules prevent a full transfer of excess DOE reimbursed assets from 

the terminated plan, the Contractor shall pay any deficiency directly to DOE 

according to a schedule of payments to be negotiated by the parties. 

(5)  On the same day as the Contractor notifies the IRS of the plan termination, all DOE 

assets will be placed in a high-yield, fixed-income portfolio until full disposition of the 

terminating plan’s liabilities. The portfolio shall be rated no lower than Standard & 

Poor's “AA.” 

(6)  DOE liability for costs to a commingled pension plan shall not exceed that portion 

which corresponds to DOE Task Order or contract service.  The DOE shall have no 

other liability to the plan, to the plan sponsor, or to the plan participants. 

(7)  After all liabilities of the plan are satisfied, the Contractor shall return to DOE an 

amount equaling the asset reversion from the plan termination and any earnings 

which accrue on that amount because of a delay in the payment to DOE. Such 

amount and such earnings shall be subject to DOE audit. To effect the purposes of 

this paragraph, DOE and the Contractor may stipulate to a schedule of payments. 

(N) Special Programs  
 

The Contractor must advise DOE (Contracting Officer) and receive prior approval for each 

early-out program, window benefit, disability program, plan-loan feature, employee 

contribution refund, asset reversion, or incidental benefit. 

(O) Definitions  
 

(1) Commingled Plans. Cover employees from the Contractor's private operations and 
its DOE contract work. 
 

(2) Defined Benefit Pension Plan. Provides a specific benefit at retirement that is 
determined pursuant to the formula in the pension plan document.  

 
(3) Defined Contribution Pension Plan. Provides benefits to each participant based on 

the amount held in the participant’s account.  Funds in the account may be 
comprised of employer contributions, employee contributions, investment returns on 
behalf of that plan participant and/or other amounts credited to the participant’s 
account.   

 
(4) Designated Contract. A contract (other than a prime cost reimbursement contract for 

management and operation of a DOE facility) for which the Head of the 
Departmental Contracting Activity determines that advance pension understandings 
are necessary or where there is a continuing Departmental obligation to the pension 
plan. 
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(5) Pension Fund. The portfolio of investments and cash provided by employer and 
employee contributions and investment returns. A pension fund exists to defray 
pension plan benefit outlays and (at the option of the plan sponsor) the 
administrative expenses of the plan. 

 
(6) Separate Plan. Must satisfy IRC Sec. 414(l) definition of a single plan, designate 

assets for the exclusive benefit of employees under DOE contract, exist under a 
separate plan document (having its own DOL plan number) that is distinct from 
corporate plan documents and identify the contractor as the plan sponsor. 

 

(7) Spun-off Plan. A new plan which satisfies IRC Reg. 1.414 (l)-1 requirements for a 
single plan and which is created by separating assets and liabilities from a larger 
original plan. The funding level of each individual participant’s benefits shall be no 
less than before the event, when calculated on a “plan termination basis.”  

 
H.105 SPECIAL PROVISIONS APPLICABLE TO WORKFORCE TRANSITION AND 

EMPLOYEE COMPENSATION:  PAY AND BENEFITS 
 

(A) Training. The Contractor will establish a training program specifically for the 
purpose of training individuals pursuant to Clauses H.103(B)(1)(c) and H.103(B)(4) 
and (5). The one-time training program will be provided to individual employees and will 
not exceed six months in duration and $5,000 in cost (subject to availability of funding) per 
person, in addition to wages and benefits. 

 
(B) Benefit Plans.  The Contractor shall provide pension and other benefit plans, to 

Grandfathered Employees and all other employees hired by the Contractor and service 
credit for leave as set forth below:  

 
(1) Grandfathered Employees.  Grandfathered Employees shall be provided pension 

and other benefits in accordance with applicable law, any applicable collective 
bargaining agreement(s), and the provisions of the ETTP MEPP, the ETTP Multiple 
Employer Welfare Arrangement (MEWA) and other existing benefit plans for 
Grandfathered Employees.  Within 90 days after NTP, the Contractor,, if it has 
employees eligible to participate in the ETTP MEPP, shall become a 
sponsor/participating employer of the ETTP MEPP, the ETTP MEWA, and other 
existing benefit plans (or comparable successor plans if continuation of the existing 
plans is not practicable) including post-retirement benefit (PRB) plans, as applicable, 
for Grandfathered Employees and retired plan participants, with responsibility for 
management and administration of these plans. If “Grandfathered Employees” are 
hired subsequent to the initial 90 days, the Contractor shall become a 
sponsor/participating employer in the ETTP MEPP, in a timely manner.  The 
Contractor shall also have responsibility for maintaining the qualified status of the 
plans.  No employee who qualifies as a Grandfathered Employee under the ETTP 
MEPP shall lose the right to participate in the ETTP MEPP as a result of this 
transition.   
 

(2) Non-Grandfathered Employees.  Non-Grandfathered Employees shall receive a 
benefits package that provides for market-based retirement and medical benefit 
plans that are competitive with the industry from which the Contractor recruits its 
employees and in accordance with this Task Order, any applicable collective 
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bargaining agreement(s), and applicable law, including Section 4(c) of the Service 
Contract Act.  

 
(3) Service Credit For Leave.  For LATA-KY and USEC Employees hired by the 

Contractor pursuant to either Clauses H.103(A) and (B)(1)(a), (b), and (c); the 
Contractor shall carry over the length of service credit from the previous employer for 
purposes of determining rates of accruing leave for these employees as required by 
and consistent with any applicable collective bargaining agreement(s) and applicable 
law  

 
(4)  Service Credit for Fringe Benefits Other Than Leave.   Service credit for all 

individuals hired by the Contractor shall be applied consistent with any applicable 
collective bargaining agreement(s), applicable law, and the terms of the applicable 
benefit plan(s). Service credit for purposes of severance pay is subject to Clause 
H.104(E)(3)(d).   

Consistent with the above, the Contractor shall credit all LATA-KY and USEC 
Employees hired by the Contractor under this Contract with their current length of 
service toward fringe benefits, which also includes retirement benefits and severance 
pay (except as specified below and in H.104(E)(3)(d).  Consistent with the terms of 
the plan(s), any transition of the employees from LATA-KY and USEC to the 
Contractor shall not constitute a break in service under the plan(s).  

For purposes of calculating severance pay, the Contractor shall not provide credit for 
service to USEC for USEC Employees hired by the Contractor under this Task Order 
except for service accrued for work performed under DOE Contract DE-
AC0501OR22877 at Portsmouth.   

(C) Administrative Agreements with Lead Sponsor. The lead sponsor (UCOR) or a lead 
sponsor successor of the ETTP MEPP, ETTP MEWA and other benefit plans in which 
UCOR or a lead sponsor successor are participating employers/sponsors, shall have 
responsibility for management and administration of these plans, consistent with plan 
documents and any other administrative documents.  UCOR or a successor lead sponsor 
shall provide management and administrative services for the Contractor for the ETTP 
MEPP, ETTP MEWA, and other benefit plans in which  the Contractor and UCOR or a 
successor lead sponsor are participating employers/sponsors.  The Contractor shall enter 
into administrative agreements with the lead sponsor, UCOR, or a successor lead 
sponsor, for the management and administration of these plans when the Contractor has 
Grandfathered Employees participating in the ETTP Plan(s).  The agreements and costs 
contained therein shall be subject to the approval of the Contracting Officer. 

 
(D) Annual Actuarial Evaluations.  Notwithstanding the above, the Contractor has 

responsibility for administering and maintaining the qualified status of its segments of all 
pension and other benefit plans that it sponsors under this Task Order and for the plans 
themselves consistent with the plan documents. The Contractor shall submit to the 
Contracting Officer annual actuarial evaluations for all applicable benefit plans as well as 
certify that the benefit plans are in full compliance with IRC and ERISA requirements.  
Such certification shall demonstrate that the benefit plans are qualified under the IRC.  
This evaluation shall include but not be limited to written reports relating to how the benefit 
plans pass IRC discrimination, participation and coverage testing requirements.  Each 
detailed annual written actuarial evaluation shall identify any conditions that may adversely 
affect the qualification status of the plans within eighteen months or less of the date of the 
evaluation, including but not limited to discrimination, participation and coverage testing 
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requirements for the contractor and any of its subcontractors that are participating 
employers in the plans.  

 

(1) Meeting Test Requirements. The Contractor shall closely monitor each of its 
individual subcontractor employer segments participating in the ETTP MEPP.  With 
the approval of the Contracting Officer, the Contractor shall establish threshold 
factors that – based upon the experience of the ETTP MEPP regarding the testing 
requirements – indicate when the Contractor and/or its individual subcontractor 
employer segments may not meet testing requirements within the next two plan 
years.  Every six months the Contractor shall identify any employer plan segments 
for the Contractor and its individual subcontractor employee segments that may not 
meet testing requirements for the current plan year and the following plan year. 

 
(2) Failure to Meet Test Requirements. In the case of employer segments for which the 

approved threshold factors described in Paragraph (D)(1) above and other factors as 
approved or requested by the Contracting Officer indicate that the employer 
segments may not meet testing requirements, the Contractor, in conjunction with the 
lead sponsor, shall provide the Contracting Officer with a corrective action plan for 
addressing the potential or actual failure to meet testing requirements and quarterly 
updates on the segment’s status for testing purposes.  After the corrective action 
plan has been submitted and approved by the Contracting Officer, the Contractor 
shall provide quarterly updates on the segment's status for testing purposes. 

 
(E) Withdrawal from the ETTP MEPP. In addition to the requirement in Clause H.104(M)(1), 

the Contractor shall not withdraw from the ETTP MEPP or the ETTP MEWA without the 
consent of the Contracting Officer.  If the Contractor withdraws without the consent of the 
Contracting Officer, all costs associated with such withdrawal may be determined to be 
unallowable and the Government retains the right to assert a claim against the Contractor 
for any costs of the Department associated with such withdrawal.   

 

(F) Changes to the ETTP MEPP. In addition to any other provisions of this Task Order, 
including but not limited to Clauses H.104(K), any changes or amendments to the ETTP 
MEPP are subject to Contracting Officer prior approval and shall be in accordance with 
applicable law, including compliance with any applicable collective bargaining 
agreement(s).   

 
(G) Equivalent Benefits to the ETTP MEWA. Subject to the approval of the Contracting Officer 

and to the extent consistent with any applicable collective bargaining agreement(s) and 
applicable law, the Contractor may provide equivalent benefits to those benefits provided 
under the ETTP MEWA to Grandfathered Employees. 

 

(H) Change in Name. The name(s) of the ETTP MEPP, the ETTP MEWA, and other benefit 
plans may change as a result of the change in lead sponsorship of these plans.  Any 
references to the ETTP MEPP, the ETTP MEWA, and other benefit plans contained in this 
Task Order apply to these plans as renamed. 

 

H.106 POST-TASK ORDER RESPONSIBILITIES FOR PENSION AND OTHER BENEFIT 
PLANS 
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(A) If this Task Order expires, terminates, and/or is terminated partially or completely and 
DOE has awarded a task order or a contract under which a new contractor becomes a 
sponsor /participating employer and assumes responsibility for management and 
administration of the ETTP MEPP, the ETTP MEWA, or any other benefit plans 
(collectively, the “Plans”), covering active or retired Grandfathered Employees and Non-
Grandfathered Employees with respect to employees at the Paducah Gaseous Diffusion 
Plant Site, the Contractor shall cooperate with and transfer to the new contractor the 
responsibility for sponsorship, and management and administration of such Plans 
consistent with direction from the Contracting Officer.   

 
(B) If this Task Order expires, terminates and/or is terminated partially or completely and DOE 

has not awarded  a task order or contract to a new contractor under which a new 
contractor becomes a sponsor and/or primary sponsor and/or assumes partial or primary 
responsibility for management and administration of the Plans, or if the Contracting Officer 
determines that the scope of work under the Task Order has been completed (any one 
such event may be deemed by the Contracting Officer to be “Task Order Completion” for 
purposes of this clause), whichever is earlier, and notwithstanding any other obligations 
and requirements concerning expiration or termination under any other clause of the Task 
Order, the following actions shall occur regarding the Contractor’s obligations regarding 
the Plans at the time of Task Order Completion: 

 
(1) Subject to Paragraph (B)(2) below, and notwithstanding any legal obligations 

independent of the Task Order, the Contractor may have regarding responsibilities 
for sponsorship, management, and administration of the Plans, the Contractor shall 
remain a sponsor/ participating employer of the Plans, in accordance with applicable 
legal requirements. 
 

(2) The Contractor and DOE shall exercise their best efforts to reach agreement on the 
Contractor's responsibilities for sponsorship, management and administration of the 
Plans prior to or at the time of “Task Order Completion.” However, if the parties have 
not reached agreement on the Contractor's responsibilities for sponsorship, 
management and administration of the Plans prior to or at the time of “Task Order 
Completion,” unless and until such agreement is reached, the Contractor shall 
comply with written direction from the Contracting Officer regarding the Contractor's 
responsibilities for continued provision of pension and welfare benefits under the 
Plans, including but not limited to continued sponsorship of the Plans, in accordance 
with applicable legal requirements. To the extent that the Contractor incurs costs in 
implementing direction from the Contracting Officer, the Contractor’s costs will be 
reimbursed pursuant to applicable Task Order provisions. 

  
(C) In the event a transfer of assets in the ETTP MEPP is determined to be necessary, the 

Contractor shall cooperate fully in the transfer of any assets in a manner consistent with 

any fiduciary duty, applicable law and subject to the approval and direction of the 

Contracting Officer.   

 

H.107 DOE-H-1003 LABOR RELATIONS  
 

(a) The Contractor shall respect the right of employees to organize and to form, join, or assist 
labor organizations, to bargain collectively through their chosen labor representatives, to 
engage in other concerted activities for the purpose of collective bargaining or other 
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mutual aid or protection, and to refrain from any or all of these activities. Consistent with 
applicable labor laws and regulations, the Contractor shall recognize and bargain with 
labor organizations representing its employees if it will legally succeed to a predecessor’s 
bargaining obligations. 

 
(b) The Contractor shall meet with the Contracting Officer or designee(s) for the purpose of 

reviewing the Contractor's bargaining objectives prior to negotiations of any collective 
bargaining agreement or revision thereto and shall consult with and obtain the approval of 
the Contracting Officer regarding appropriate economic bargaining parameters, including 
those for pension and medical benefit costs, prior to the Contractor entering into the 
collective bargaining process.  During the collective bargaining process, the Contractor 
shall notify the Contracting Officer before submitting or agreeing to any collective 
bargaining proposal which can be calculated to affect allowable costs under this Contract 
or which could involve other items of special interest to the Government.  During the 
collective bargaining process, the Contractor shall obtain the approval of the Contracting 
Officer before proposing or agreeing to changes in any pension or other benefit plans. 

 
(c) The Contractor will seek to maintain harmonious bargaining relationships that reflect a 

judicious expenditure of public funds, equitable resolution of disputes and effective and 
efficient bargaining relationships consistent with the requirements of FAR, Subpart 22.1 
and DEAR, Subpart 970.2201 and all applicable Federal and State Labor Relations laws. 

 
(d) The Contractor will notify the Contracting Officer or designee in a timely fashion of all 

labor relations issues and matters of local interest including organizing initiatives, unfair 
labor practice, work stoppages, picketing, labor arbitrations, and settlement agreements 
and will furnish such additional information as may be required from time to time by the 
Contracting Officer. 

 

H.108 WORKFORCE RESTRUCTURING 
 

Notwithstanding any other provision in this Task Order, when the Contractor determines that a 

reduction of force is necessary, the Contractor shall notify the Contracting Officer in writing in 

accordance with DOE Order 350.1 and other related guidance.  The Contractor shall 

provide information as directed by the Contracting Officer related to workforce 

restructuring activities and to enable compliance with Section 3161 of the National Defense 

Authorization Act for Fiscal Year 1993 and any other DOE guidance pertaining to employees 

who may be eligible for provisions of the Act.  The Contractor shall supply workforce 

restructuring related information and reports as needed by DOE.  The Contractor shall extend 

displaced employee hiring preference in accordance with the Section I Clause entitled, 

DEAR 952.226-74, Displaced Employee Hiring Preference and Clause H.103, Workforce 

Transition and Employee Hiring Preferences. 

H.109 INTEGRATED CONTRACTOR WORK CONTROL SYSTEMS AND REPORTING 
REQUIREMENTS (July 2012) 

 

This clause applies to all Environmental Management (EM) contracts that are affected by 

Capital Asset projects and Operations Activities guidance listed in Section J Attachment 

“Integrated Contractor Work Control Systems and Reporting Requirements.”  
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A. Project Control System  
 

The Contractor shall establish, maintain and use a work control system that accurately 

records and reports the Task Order performance against the requirements of the Task Order, 

accurately reflects the Task Order cost in Section B of the Task Order and is consistent with 

Department of Energy (DOE) and EM policies and guidance for Capital Asset projects and 

Operations Activities noted in Section J attachment “Integrated Contractor Work Control 

Systems and Reporting Requirements Clause,” paragraphs A.1 and A.2.     

B. Baseline Development and Performance Reporting  
 
The Performance Baseline (PB) represents the cost, schedule, and scope as it relates to the 

negotiated value of the Task Order.  The PB (Interim or final) must be consistent with the 

terms and conditions of the Task Order and Contractor’s final proposed technical approach, 

cost and pricing data, and management approach, as incorporated in the final Task Order 

award and any Task Order modifications after award.  The PB must satisfy all applicable 

requirements for safety, quality, regulatory milestones, budget, schedule, Task Order scope 

of work, and risk management as stated in the Task Order and follow DOE and EM policy 

and guidance.   

The PB documents must be in sufficient detail to demonstrate that the Contractor 

understands the complexity of work, and has put in place planning, management processes 

and qualified personnel to execute the work in a safe and efficient manner.  The 

Contractor’s planning and performance reporting processes should provide DOE with 

adequate data for independent assessment of Contractor’s work execution plan, basis of 

cost and schedule estimates for work packages and planning packages, measurement basis 

of progress reporting and change control procedures. 

The PB will be reviewed by DOE and approved by the Contracting Officer (CO) declaring 

that the PB meets the Task Order requirements.  Once the PB is approved, the Contractor 

must follow approved change control process.   

1. Interim Performance Baseline Submittal 
 
a. Within 90 days after the Contractor receives Notification to Proceed from the CO, the 

Contractor shall develop and submit for approval by the CO an Interim PB to cover 

approximately the first 15 months of performance starting from the Task Order award 

date. 

 

b. The Interim PB must reflect the requirements of the Task Order Statement of Work 

(SOW) for first 15 months of work scope.  The 15 month Interim CPB must be 

aligned with the fiscal year and shall match the scope and cost for that period in the 

Task Order.   

 
c. If “true-up” or other Task Order changes are negotiated within the 90 days 

Implementation period, they should be incorporated in the Interim PB.  Subsequent 
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changes negotiated after the Implementation Period will be incorporated in the 

Interim PB through baseline change approvals.  

 

d. The Contractor will incorporate any revisions provided by the CO within 15 days of 

receipt. 

 
e. Contractor will begin performance reporting against the Interim PB as submitted 

immediately.   The Interim PB must have the necessary data elements to support 

EVMS certification requirements.     

 

2.  Performance Baseline Submittal 
 
During the first six months after Task Order Implementation, in addition to performing 

and reporting progress against the Interim PB, the Contractor shall develop and submit 

for DOE approval detailed plans for the entire Task Order scope and period of 

performance.  These plans will include the development of an overall PB which may 

entail development of multiple segmented PBs.  The planning requirements and details 

for review and approval of PB segments will vary depending upon the type of project 

and operations activity.  

 

a. Within 180 days after Task Order Implementation, the Contractor shall submit for 

approval by the CO, a PB for the full scope of the Task Order that is made up of PB 

segments for each capital asset project and for each operating activity.  PB 

segments shall be developed in accordance with applicable policy and guidance 

documents noted in Section J attachment “Integrated Contractor Work Control 

Systems and Reporting Requirements Clause,” paragraphs A.1, A.2 and B.1.     

 

b. The PB submittal shall include both hard copies and electronic files. 

 

c. It is critically important to DOE that the PB and the Task Order alignment is 

maintained throughout the Task Order period of performance.  The Government will 

withhold all fee payments, including any provisional fee payments,  until the PB has 

been approved  by DOE and determined that it meets the terms and conditions of the 

Task Order as noted in paragraph 3c below.  Similarly, all future fee payments will be 

withheld if at any time during Task Order performance the PB and the Task Order go 

out of alignment.        

 
3. Reviews 

 
a. After completion of Task Order Implementation (90 days after CO’s notification to 

proceed) and receipt of Contractor’s proposed Interim PB, DOE will complete its 

review to determine whether it meets the terms and conditions of the Task Order. In 

cases where the Interim PB doesn’t meet the requirements, the Contractor shall 

submit a corrective action plan to the CO within 15 days of receipt of DOE’s 
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comments for DOE approval.  All corrective actions shall be completed in the time-

frames established in the approved corrective action plan.  

   
b. The Contractor shall begin earned value reporting no later than end of the 

Implementation  period.  The Contractor should initiate discussions with the CO to 
schedule an EVMS certification review immediately after Notice To Proceed and 
when three months of earned value data is available (but no later than three months 
after Implementation), the Contractor shall submit all documentation necessary to 
obtain EVMS certification in conformance with ANSI/EIA-748 standards.  The 
Contractor shall provide the CO, or designated representative(s), access to any and 
all information and documents supporting the Contractor’s project control and 
reporting system. 
 

c. After receipt of Contractor’s overall PB and PB segments, DOE will complete its 
review to determine whether the baseline documentation meets the terms and 
conditions of the Task Order. The Contractor shall submit a corrective action plan 
within 15 days of receipt of DOE’s comments for DOE approval.  All corrective 
actions shall be completed in the time-frames established in the approved corrective 
action plan.  

 

4. Performance Reporting 
 
The Contractor shall submit a Monthly Performance Report to the CO with copy to the 

Office of Project Assessment at ContractorsMPR@hq.doe.gov not later than the eighth 

business day prior to the end of each calendar month.  The report will provide the prior 

month’s performance for each PB segment and an update of the performance to date.  

Format, timing and manner of reporting will vary based on the type of work in the PB 

segment.  The reporting details must be tailored to deliver best value, however, reporting 

requirements established in Section J attachment “Integrated Contractor Work Control 

Systems and Reporting Requirements” paragraph C, as applicable, must be followed.   

 

Regardless of contract type, when a capital asset project is completed or if the contract 

ends, the costs incurred in performance of the capital asset work shall be reported in 

compliance with the Environmental Cost Element Structure (ECES), ASTM International 

Designation E: 2150-02 and in a format ready for incorporation into EM’s Environmental 

Cost Analysis System (ECAS) database.  The following table lists the monthly reporting 

requirements for the various types of projects, contracts or operating activities.  See 

Section J attachment “Integrated Contractor Work Control Systems and Reporting 

Requirements” paragraph C.         

 

C. Baseline Management 

 
1. The PB is the source document for all Task Order work scope, costs, and schedule.  The 

PB and changes to the PB (interim and final PB) at all levels shall be managed using 

formal documented procedures as approved by the CO. 

 

mailto:ContractorsMPR@hq.doe.gov
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2.  The PB must remain aligned with the Task Order.  This means that the sum of 

Performance Measurement Baseline + Management Reserve  (or PMB+MR) for all 

capital asset segments and the sum of all annual work plans for all operations activity 

segments must always equal Task Order Price minus Fee. 

 
3. If Task Order scope is changed, the Contractor must submit a Task Order change 

proposal concurrently with a PB change proposal to the CO.  If the CO issues a 

unilateral Task Order modification, the Contractor will submit a revised PB in accordance 

with direction accompanying the Task Order modification. 

Any changes to the PB that do not affect these items shall also be provided to the CO for 

notification upon the Contractor internal approval.  All change control actions will follow 

the Task Order and project approved change control procedures approved by the CO as 

part of the PB submittal documentation. 

 

H.110 INTEGRATED SAFETY MANAGEMENT SYSTEM (ISMS) AND                
ENVIRONMENTAL SAFETY AND HEALTH (ES&H) PROGRAM 
 

The Contractor shall prepare a Worker Safety and Health Program (WSHP) as required by 10 

CFR 851.  The WSHP shall be fully implemented prior to the start of any work, including office 

work, at the Paducah GDP site. 

ISMS  

The Contractor shall maintain a Safety Management System (SMS) to implement DOE 

Integrated Safety Management System (ISMS) requirements to integrate safety into all activities 

including environmental compliance (See DOE P 450.4A “Integrated Safety Management  

Policy” and DEAR 970.5223-1, “ Integration of Environment, Safety, and Health into Work 

Planning and Execution.”).    In accordance with ISMS, the Contractor shall: 

Define the work to be performed 

Identify hazards associated with the work 

Control the hazards 

Perform work within the controls, and 

Routinely improve its SMS through continuous evaluation. 

The Contractor shall prepare an ISMS description to implement the Contractor’s ISMS within 90 

days after Notice to Proceed.  The ISMS Plan shall identify how the Contractor will maintain 

compliant and safe operations by integrating safety and health into all activities including 

environmental compliance. 

Health and Safety Plan 
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The Contractor shall prepare an Activity Specific Health and Safety Plan (ASHASP) and Job 

Hazards Analysis as needed as part of the overall project safety program. Copies of these 

documents will be provided to DOE for information. 

The Contractor shall provide the necessary personnel protective equipment (PPE), safety 

briefings and escorts when needed for all visitors (both Government and non-Government) to 

Contractor controlled work areas.  The Contractor shall be responsible for the subsequent 

decontamination and disposal of such PPE.   

The Contractor shall provide medical screening of the DOE field office personnel if required to 

enter the work areas and meet the requirements of the Worker Safety and Health Program (10 

CFR 851), or Radiological Protection Program (10 CFR 835).  

H.111 QUALITY ASSURANCE (QA) FOR WORK AFFECTING NUCLEAR SAFETY  
  

As referenced in E.1, the Contractor shall implement a DOE-approved Quality Assurance 

Program (QAP) in accordance with the EM Quality Assurance Program, EM-QA-001/R1 and 

DOE O 414.1D, prior to commencement of work affecting nuclear safety.  The EM QAP 

provides the basis to achieve quality across the EM complex for all mission-related work while 

providing a consistent approach to Quality Assurance (QA).  

EM requires that EM-QA-001 (EM-QAP) adopts the American Society of Mechanical Engineers 

(ASME) NQA-1, 2008 with addendum to 2009, for Deactivation and Decommissioning (D&D) be 

implemented as part of the Contractor’s QAP for work affecting nuclear safety.  The required 

portions of NQA-1 to be implemented include:  Introduction, Part I, and as applicable portions of 

Part II (graded approach).  NQA-1 Parts III and IV are to be used as guidance for the 

Contractor’s QAP and implementing procedures. 

H.112 KEY PERSONNEL  
 

A. Introduction 
 
Key Personnel are considered essential to the success of all work being performed 

under this contract. This Clause provides specific requirements, in addition to the 

requirements of the clause in Section I entitled, “DEAR 952.215-70 Key Personnel,” for the 

Key Personnel Team, requirements for changes to Key Personnel, reductions in available 

fee for changes to Key Personnel, and identification of all Key Personnel for this Task 

Order. 

B. Key Personnel Team Requirements 
 
The Contracting Officer and designated Contracting Officer's Representative(s) shall 

have direct access to the Key Personnel.  All Key Personnel shall be permanently 

assigned to the position. In addition to the definition contained in the Section I Clause 

entitled, “DEAR 952.215-70, Key Personnel,” Key Person(s) are considered managerial 

personnel. 
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C. Definitions 
 
For the purposes of this Clause, changes to Key Personnel is defined as: (i) any 

change to the position assignment of a current Key Person under the contract, except 

for a person who acts for short periods of time, in the place of a Key Person during his 

or her absence the total time of which shall not exceed 30 working days during any 

given year; (ii) utilizing the services of a new substitute Key Person for assignment to 

the contract; or (iii) assigning a current Key Person for work outside the Task Order. 

D. Contract Fee Reductions for Changes to Key Personnel 
 

(1) Notwithstanding approval by the Contracting Officer, any time the Program 
Manager (the initial Program Manager or any substitution approved by the 
Contracting Officer) is changed for any reason within two (2) years of being placed 
in the position, Available Fee described in Section B, may be permanently reduced 
by $250,000 for each and every occurrence of a change. 
 

(2) Notwithstanding approval by the Contracting Officer, any time a Key Person other 
than the Program Manager (any initial Key Person or any substitution approved by 
the Contracting Officer) is changed for any reason within two (2) years of being 
placed in the position, Available Fee described in Section B, may be permanently 
reduced by $75,000 for each and every occurrence of a change. 
 

(3) The Contractor may request in writing that the Contracting Officer consider waiving 
all or part of a reduction in Available Fee.  Such written request shall include the 
factual basis for the request.  The Contracting Officer shall have the unilateral 
discretion to make the determination to waive all or part of the reduction in 
Available Fee. 
 

E. Key Personnel for this Task Order 
 
The Key Personnel for this contract are identified below.  This list will be amended 

during the course of the contract to change Key Personnel as approved by the 

Contracting Officer. 

NAME TITLE 

To be filled out at time of 

award 

Program Manager 

  

  

 

H.113  CYBER SECURITY PROGRAM 
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In accordance with DOE O 205.1B DEPARTMENT OF ENERGY CYBER SECURITY 

MANAGEMENT PROGRAM, regardless of the performer of the work, the Contractor is 

responsible for compliance with the provisions and requirements, flowing down applicable 

Contractor Requirements Document (CRD) requirements to subcontractors at any tier, and to 

ensure compliance with DOE O 205.1B.   

 

H.114  CONTRACTOR ASSURANCE SYSTEM 
 

The Contractor must prepare a contract assurance system program description to show 

compliance with DOE Order 226.1 Implementation of DOE Oversight Policy and submit it to the 

DCOR for approval. 

 

H.115 RECORDS MANAGEMENT 

The Contractor shall manage all records generated/received in the performance of the Task 
Order, including records obtained from a predecessor contractor (if applicable), in accordance 
with the Paducah Infrastructure Contractors Records Management Program,  Federal laws, 
regulations, DOE Orders, and any other NARA or DOE requirements as directed by the 
Contracting Officer or incorporated into the Task Order.  These functions include, but are not 
limited to, tasks associated with creating, receiving, maintaining, storing, protecting, scheduling 
and dispositioning inactive records (including emails) to the Infrastructure Contractor; managing 
classified records (if applicable), records management data calls by NARA and DOE-HQ, and 
support to ongoing requests related to the Freedom of Information Act (FOIA), the Privacy Act, 
The Energy Employee Occupational Illness Compensation Program (EEOICPA), the former 
worker medical screening program, the chronic beryllium disease prevention program, 
congressional inquiries and legal discoveries. 

The Contractor shall ensure records classified as Quality Assurance records under American 
National Standards Institute (ANSI)/American Society of Mechanical Engineers (ASME) 
National Quality Assurance (NQA)-1 are categorized appropriately and managed in accordance 
with NQA-1 and 36 CFR Chapter XII, Subchapter B, and are maintained for traceability to the 
applicable item, activity or facility. 

The Contractor shall ensure that records that contain personal information retrieved by name or 
another personal identifier are categorized and maintained in Privacy Act systems of records, in 
accordance with FAR 52.224-2, “Privacy Act” and DOE Order 206.1, “DOE Privacy Program”. 

Except for those defined as contractor-owned (in accordance with DEAR 970.5204-3, “Access 
to and Ownership of Records,” see Section I), all records (see 44 U.S.C. 3301 for the statutory 
definition of a record) acquired or generated by the contractor in the performance of this Task 
Order including, but not limited to, records from a  predecessor contractor (if applicable) and 
records described by the Task Order as being maintained in Privacy Act Systems of Records 
shall be the property of the Government. 

The Contractor shall turn over inactive records to the Paducah Infrastructure Contractor in 
electronic format in accordance with the Paducah Infrastructure Contractors Records 
Management Program.  The process shall include, but is not limited to: 
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 Transmitting of record(s) in Portable Document Format (PDF), or other NARA-
acceptable format, with a minimum resolution of 300 dots per inch (NARA minimum 
requirement for permanent records).  Transfer shall include back-up data or drafts (if 
applicable) that would be required to be maintained to adequately document the work 
performed. 

 Perform 100 percent validation of all transfers to ensure: 

o Optical character recognition process performed. 

o All text and markings are clear and legible. 

o All pages are legible or marked as "poor quality original." 

o Pages are rotated correctly. 

o Classification markings are clear and legible. 

o No security settings (e.g., encryption, passwords, and//or permissions) are 
included/embedded that would prevent opening, viewing, or printing a record. 

o For permanent records, ensure lossless file compression technique is used (not 
lossy).  

o All embedded fonts are identified publically as being legally embeddable in a file. 

Classified documents may be processed electronically so long as the computer systems which 
meet all classified security requirements are available to properly process them.  Until the 
required computer systems are available to copy, log, process, transmit, and/or store classified 
documents, they should be processed as both hard copy and electronically.  

Digital photographs must need NARA’s minimum requirements of 6 megapixel files or greater 
with a minimum pixel array of 3,000 pixels by 2,000 pixels, shall be scheduled, managed and 
captioned as required.  

 Captioning must include an index that includes: Photo #, Date taken, Program Category (e.g., 
Environmental Management), Site, Detailed description/caption, including names of individuals 
where possible. Digital photographs can be captioned utilizing the properties feature, but must 
also include an index to link the two. See 36 CFR 1237 for specific requirements.  

 The Contractor shall ensure all records identified for inclusion in the Administrative Record are 
turned over to the Paducah Environmental Information Center in both hard copy and electronic 
format.  The Paducah Environmental Information Center, which is maintained by the 
Infrastructure Contractor on behalf of DOE, is located off-site at: 115 Memorial Drive, Barkley 
Center, Paducah, Kentucky. 

 The Contractor shall prepare, revise, submit for DOE approval, and execute an approved 
Records Management Plan, Vital Records Inventory, and Records Management Close-out or 
transition plan consistent with the Paducah Infrastructure Contractors Records Management 
Program, records management regulations, including clause DEAR 970.5204-3, Access to and 
Ownership of Records and the Section H clause entitled “Privacy Act Systems of Records.”   
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 The Contractor shall work with the Paducah Infrastructure Contractor and the 
Portsmouth/Paducah Project Office (PPPO) Records Management Field Officer (RMFO) for 
records related questions or guidance (e.g., records to be included in the AR, the handling of 
paper and/or electronic “copies” of records turned over, etc.) 

 
H.116 DOE-H-1065 PRIVACY ACT SYSTEMS OF RECORDS (July 2011) 
 

The Contractor shall design, develop, or adopt the following systems of records on individuals to 

accomplish an agency function pursuant to the Section I Clause entitled, FAR 52.224-2, Privacy 

Act (APR 1984). 

 

System  Title 

DOE-05  Personnel Records of Former Contractor Employees 

DOE-10 EEOICPA Files 

DOE-13 Payroll & Leave Records 

DOE-14 Report of Compensation 

DOE-15 Intelligence Related Access Authorization 

DOE-23 Property Accountability System 

DOE-28 General Training Records 

DOE-31 Firearms Qualifications Records 

DOE-33 Personnel Medical Records 

DOE-35  Personnel Radiation Exposure Records 

DOE-38 Occupational and Industrial Accident Records 

DOE-43 Personnel Security Clearance Files 

DOE-51  Employee and Visitor Access Control Records 

DOE-53 Access Authorization for ADP Equipment 

DOE-88 Epidemiologic and Other Health Studies, Surveys, and Surveillances 

 

If the list in the table above does not address all of the systems of records that are generated 

based on contract performance, then the Contractor shall notify the Contracting Officer prior to 

contract award or as soon as the discrepancy is discovered.  The Contractor shall monitor the 

identified systems and notify the Contracting Officer immediately if there is a change to an 

existing system or if a new system is needed.  Lack of notification does not exempt the 

Contractor from complying with the Privacy Act.  To ensure that systems are monitored 

consistently, Contractors must review the list annually and notify the Contracting Officer, in 

writing, that the list is accurate and up to date.  

 

The list in the table above shall be revised by mutual agreement between the Contractor and 

the Contracting Officer, in consultation with the local PAO and/or General Counsel, as 

necessary to keep it current.  A formal modification to the contract is not required to incorporate 

these revisions; however, the revisions become effective upon mutual agreement of the parties.  

The mutually agreed upon revisions shall have the same effect as if actually listed above for the 

purpose of satisfying the listing requirement contained in paragraph (a)(1) of the contract clause 

entitled, FAR 52.224-2, Privacy Act (APR 1984).  The revisions will be formally incorporated at 
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the next convenient contract modification.  Additional information on Privacy Act Systems of 

Records can be found on the DOE Privacy Office home page. 

 

H.117 ACCESS TO AND OWNERSHIP OF RECORDS (July 2005) 
 

(A) Government-owned records. Except as provided in paragraph (b) of this clause, all 
records acquired or generated by the Contractor in its performance of this contract shall be 
the property of the Government and shall be delivered to the Government or otherwise 
disposed of by the Contractor either as the Contracting Officer may from time to time direct 
during the progress of the work or, in any event, as the Contracting Officer shall direct 
upon completion or termination of the contract.  

 
(B) Contractor-owned records. The following records are considered the property of the 

Contractor and are not within the scope of paragraph (a) of this clause. [  
 

(1) Employment-related records (such as worker’s compensation files; employee 
relations records, records on salary and employee benefits; drug testing records, 
labor negotiation records; records on ethics, employee concerns; records generated 
during the course of responding to allegations of research misconduct; records 
generated during other employee related investigations conducted under an 
expectation of confidentiality; employee assistance program records; and personnel 
and medical/health-related records and similar files), and non-employee patient 
medical/health-related records, except for those records described by the contract as 
being maintained in Privacy Act systems of records. 

 
(2) Confidential Contractor financial information, and correspondence between the 

Contractor and other segments of the Contractor located away from the DOE facility 
(i.e., the Contractor's corporate headquarters);  

 
(3) Records relating to any procurement action by the Contractor, except for records that 

under 48 CFR 970.5232-3, Accounts, Records, and Inspection, are described as the 
property of the Government; and  

 
(4) Legal records, including legal opinions, litigation files, and documents covered by the 

attorney-client and attorney work product privileges; and  
 

(C) Contract completion or termination. In the event of completion or termination of this 
contract, copies of any of the Contractor-owned records identified in paragraph (b) of this 
clause, upon the request of the Government, shall be delivered to DOE or its designees, 
including successor Contractors. Upon delivery, title to such records shall vest in DOE or 
its designees, and such records shall be protected in accordance with applicable federal 
laws (including the Privacy Act), as appropriate.  

 
(D) Inspection, copying, and audit of records. All records acquired or generated by the 

Contractor under this contract in the possession of the Contractor, including those 
described at paragraph (b) of this clause, shall be subject to inspection, copying, and audit 
by the Government or its designees at all reasonable times, and the Contractor shall afford 
the Government or its designees reasonable facilities for such inspection, copying, and 
audit; provided, however, that upon request by the Contracting Officer, the Contractor shall 
deliver such records to a location specified by the Contracting Officer for inspection, 
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copying, and audit. The Government or its designees shall use such records in 
accordance with applicable federal laws (including the Privacy Act), as appropriate.  

 
(E) Applicability. Paragraphs (b), (c), and (d) of this clause apply to all records without regard 

to the date or origination of such records.  
 

(F) Records retention standards. Special records retention standards, described at DOE 
Order 200.1, Information Management Program (version in effect on effective date of 
contract), are applicable for the classes of records described therein, whether or not the 
records are owned by the Government or the Contractor. In addition, the Contractor shall 
retain individual radiation exposure records generated in the performance of work under 
this contract until DOE authorizes disposal. The Government may waive application of 
these record retention schedules, if, upon termination or completion of the contract, the 
Government exercises its right under paragraph (c) of this clause to obtain copies and 
delivery of records described in paragraphs (a) and (b) of this clause. 

 
(G) Subcontracts. The Contractor shall include the requirements of this clause in all 

subcontracts that are of a cost-reimbursement type if any of the following factors is 
present:  

 
(1) The value of the subcontract is greater than $2 million (unless specifically waived by 

the Contracting Officer);  
 

(2) The Contracting Officer determines that the subcontract is, or involves, a critical task 
related to the contract; or  

 
(3) The subcontract includes 48 CFR 970.5223-1, Integration of Environment, Safety, 

and Health into Work Planning and Execution, or similar clause.  
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H.118 LOBBYING RESTRICTION (CONSOLIDATED APPROPRIATIONS ACT, 2012) 
 

The Contractor agrees that none of the funds obligated on this award shall be expended, 

directly or indirectly, to influence congressional action on any legislation or appropriation matters 

pending before Congress, other than to communicate to Members of Congress as described in 

18 U.S.C.1913. This restriction is in addition to those prescribed elsewhere in statute and 

regulation. 

 

H.119 WORK STOPPAGE AND SHUTDOWN AUTHORIZATION (JULY 2011) 
 

Imminent Health and Safety Hazard is a given condition or situation which, if not immediately 

corrected, could result in a serious injury or death, including exposure to radiation and 

toxic/hazardous chemicals.  Imminent Danger in relation to the facility safety envelope is a 

condition, situation, or proposed activity which, if not terminated, could cause, prevent mitigation 

of, or seriously increase the risk of (1) nuclear criticality, (2) radiation exposure, (3) 

fire/explosion, and/or (4) toxic hazardous chemical exposure. 

 

Work Stoppage.  In the event of an Imminent Health and Safety Hazard, identified by facility line 

management or operators or facility health and safety personnel overseeing facility operations, 

or other individuals, the individual or group identifying the imminent hazard situation shall 

immediately take actions to eliminate or mitigate the hazard (i.e., by directing the 

operator/implementer of the activity or process causing the imminent hazard to stop work, or by 

initiating emergency response actions or other actions) to protect the health and safety of the 

workers and the public, and to protect U.S. Department of Energy (DOE) facilities and the 

environment.  In the event an imminent health and safety hazard is identified, the individual or 

group identifying the hazard should coordinate with an appropriate Contractor official, who will 

direct the shutdown or other actions, as required.  Such mitigating action should subsequently 

be coordinated with the DOE and Contractor management. The suspension or stop-work order 

should be promptly confirmed in writing by the Contracting Officer. 

 

Shutdown.  In the event of an imminent danger in relation to the facility safety envelope or a 

non-Imminent Health and Safety Hazard identified by facility line managers, facility operators, 

health and safety personnel overseeing facility operations, or other individuals, the individual or 

group identifying the potential health and safety hazard may recommend facility shutdown in 

addition to any immediate actions needed to mitigate the situation.  However, the 

recommendation must be coordinated with Contractor management, and the DOE Site 

Manager.  Any written direction to suspend operations shall be issued by the Contracting 

Officer, pursuant to the Clause entitled, “FAR 52.242-15, Stop-Work Order.” 

 

Facility Representatives.  DOE personnel designated as Facility Representatives provide the 

technical/safety oversight of operations.  The Facility Representative has the authority to "Stop 

Work," which applies to the shutdown of an entire plant, activity, or job. This Stop Work authority 

will be used for an operation of a facility which is performing work the Facility Representative 

believes: 
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Poses an imminent danger to health and safety of workers or the public if allowed to continue; 

Could adversely affect the safe operation of, or could cause serious damage to the facility if 

allowed to continue; or 

 

Could result in the release of radiological or chemical hazards to the environment in excess of 

regulatory limits. 

 

This clause flows down to all subcontractors at all tiers. Therefore, the Contractor shall insert a 

clause, modified appropriately to substitute "Contractor Representatives" for "the Contracting 

Officer" in all subcontracts. 

 
H.120 DOE-H-1069 TRANSITION TO FOLLOW-ON CONTRACT (JULY 2011)  

 
The Contractor recognizes that the work and services covered by this contract are vital to the 
DOE mission and must be maintained without interruption, both at the commencement and the 
expiration of this contract. It is therefore understood and further agreed in recognition of the 
above: 
 
(A) At the expiration of the contract term or any earlier termination thereof, the Contractor shall 

cooperate with a successor Contractor or the Government by allowing its employees to 
interview for possible employment.  For those employees who accept employment with the 
successor Contractor, such employees shall be released in coordinated manner with the 
successor Contractor.  The Contractor shall cooperate with the successor Contractor and 
Government with regard to the termination or transfer arrangements for such employees to 
assure maximum protection of employee service credits and fringe benefits. 

 
(B) Within fifteen (15) days after contract award, the Contractor and the outgoing Contractor 

shall jointly prepare a mutual detailed plan for the phase-out and phase-in of operations. 
This plan shall specify a training and orientation program to cover each phase of the scope 
of work covered by the contract.  A proposed date by which the Contractor will assume 
responsibility from the outgoing Contractor for such work shall be established. The outgoing 
Contractor will maintain full responsibility for such work until assumption thereof by the 
Contractor.  Execution of the proposed plan or any part thereof shall be accomplished in 
accordance with the Contracting Officer's direction and approval. 

 
(C) This clause shall apply to subcontracts as approved by the Contracting Officer. 

 
 
H.121 MAJOR OR CRITICAL SUBCONTRACTS - DESIGNATION AND CONSENT 

 
The following subcontractors have been determined to be major or critical subcontractors for 

this Task Order: 

 

[To be inserted at the time of Task Order award] 

 

H.122 ACCESS TO DOE-OWNED OR LEASED FACTILITIES 
 

(A) The performance of this contract requires that employees of the Contractor have physical 
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access to DOE-owned or leased facilities; however, this clause does not control 
requirements for an employee’s obtaining a security clearance.  The Contractor understands 
and agrees that DOE has a prescribed process with which the Contractor and its employees 
must comply in order to receive a security badge that allows such physical access.  The 
Contractor further understands that it must propose employees whose background offers the 
best prospect of obtaining a security badge approval for access, considering the following 
criteria, which are not all inclusive and may vary depending on access requirements: 

 
(1) Is or is suspected of being, a terrorist; 
(2) Is the subject of an outstanding warrant; 
(3) Has deliberately omitted, concealed, or falsified relevant and material facts from any 

Questionnaire for National Security Positions (SF-86), Questionnaire for Non-Sensitive 
Positions (SF-85), or similar form; 

(4) Has presented false or forged identity source documents; 
(5) Has been barred from Federal employment; 
(6) Is currently awaiting a hearing or trial or has been convicted of a crime punishable by 

imprisonment of six (6) months or longer; or 
(7) Is awaiting or serving a form of pre-prosecution probation, suspension or deferred 

sentencing, probation or parole in conjunction with an arrest or criminal charges against 
the individual for a crime that is punishable by imprisonment of six (6) months or longer. 

 
(B) The Contractor shall assure: 

 
(1) In initiating the process for gaining physical access, (i) compliance with procedures 

established by DOE in providing its employee(s) with any forms directed by DOE, (ii) that 
the employee properly completes any forms, and (iii) that the employee(s) submits the 
forms to the person designated by the Contracting Officer. 

 
(2) In completing the process for gaining physical access, that its employee (i) cooperates 

with DOE officials responsible for granting access to DOE–owned or leased facilities and 
(ii) provides additional information, requested by those DOE officials. 

 
 

(C) The Contractor understands and agrees that DOE may unilaterally deny a security badge to 
an employee and that the denial remains effective for that employee unless DOE 
subsequently determines that access may be granted. Upon notice from DOE that an 
employee’s application for a security badge is or will be denied, the Contractor shall 
promptly identify and submit the forms referred to in subparagraph (b)(1) of this clause for 
the substitute employee. The denial of a security badge to individual employees by DOE 
shall not be cause for extension of the period of performance of this Contract or any 
Contractor claim against DOE. 

 
(D) The Contractor shall return to the Contracting Officer or designee the badge(s) or other 

credential(s) provided by DOE pursuant to this clause, granting physical access to DOE -
owned or leased facilities by the Contractor’s employee(s), upon (1) the termination of this 
Contract; (2) the expiration of this Contract; (3) the termination of employment on this 
Contract by an individual employee; or (4) demand by DOE for return of the badge. 

 
(E) The Contractor shall include this clause, including this paragraph (e), in any subcontract, 

awarded in the performance of this Contract, in which an employee(s) of the subcontractor 
will require physical access to DOE – owned or leased facilities. 
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H.123 PARTNERING  

In order to most effectively accomplish this Task Order, the Government proposes to form a 
cohesive partnership with the Contractor.  It is a way of doing business based upon trust, 
dedication to common goals, and an understanding and respect of each other's expectations 
and values.  The process creates a teambuilding environment which fosters better 
communication and problem solving, and a mutual trust between the participants.  These key 
elements create a climate in which issues can be raised, openly discussed, and jointly settled, 
without getting into an adversarial relationship.  In this way, partnering is a mindset, and a way 
of doing business.  It is an attitude toward working as a team, and achieving successful project 
execution.  This endeavor seeks an environment that nurtures team building cooperation, and 
trust between the Government and the Contractor.  The partnership strives to draw on the 
strengths of each organization in an effort to achieve a quality project done right the first time, 
within budget, and on schedule. 

Participation in the partnership will be totally voluntary by the parties.  Any cost associated with 
effectuating this partnership will be agreed to by both parties during Contract performance.  The 
U.S. Army Corps of Engineers has championed partnering and their guidelines will be utilized in 
organizing partnering meetings and establishing a partnering agreement. 

H.124 WITHDRAWAL OF WORK 
 
(A) The Government may, at its option and during the performance of this Task Order, 

unilaterally have any of the work contemplated by Section C, Performance Work 
Statement, of this Task Order performed by either another Contractor or to have the work 
performed by Government employees.  

 
(B) Work may be withdrawn:   
 

(1) In order for the Government to conduct pilot programs;  
 

(2) If the Contractor’s estimated cost of the work is considered unreasonable;  
 

(3) For less than satisfactory performance by the Contractor; or 
 

(4) For any other reason deemed by the Contracting Officer to be in the best interests of 
the Government.   

 
(C) If any work is withdrawn by the Contracting Officer, the Contractor agrees to fully 

cooperate with the new performing entity and to provide whatever support is required. 
 

H.125 AUTHORIZATION FOR CAPITAL EXPENDITURES 
 

The Contractor shall obtain approval from the Contracting Officer for any capital expenditure 

required for Surveillance and Maintenance (S&M) when the amount exceeds $250,000.  For 

capital expenditures for S&M under $250,000, the Contractor shall notify the Contracting Officer 

and Federal Project Director 60 days prior to the start of activities. 
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H.126 DOE-H-1070 CONTRACTOR COMMUNITY COMMITMENT (REVISED) 
 
It is the policy of the DOE to be a constructive partner in the geographic region in which DOE 
conducts its business.  Accordingly, the Contractor shall take meaningful actions to implement 
its community commitment within the surrounding counties and local municipalities. 
 
DOE will not prescribe which community commitment activities the Contractor may engage in 
but identifies the activities listed in (a), (b) and (c) below as worthwhile endeavors for its 
consideration.  The list is not intended to preclude other constructive community activities nor 
involvement in charitable endeavors. 
 
The Contractor shall submit to DOE an annual plan for community commitment activities and 
report on program success semi-annually. 
 
The Contractor may use fee dollars for these or other community commitment activities as it 
deems appropriate.  All costs to be incurred by the Contractor for community commitment 
activities are unallowable and non-reimbursable under the Contract.  
 
(a) Regional Educational Outreach Programs 
 
The objectives of these programs include teacher enhancement, student support, curriculum 
enhancement, educational technology, public understanding, and providing the services of 
Contractor employees to schools, colleges, and universities. 
 
The Regional Educational Outreach Programs could involve providing Contractor employees 
the opportunity to improve their employment skills and opportunities by an educational 
assistance allowance, provision for outside training programs either during or outside regular 
work hours, or executive training programs for non-executive employees.  This could also 
involve participating in activities that foster relationships with regional educational institutions 
and other institutions of higher learning or encouraging students to pursue science, engineering, 
and technology careers. 
 
(b) Regional Purchasing Programs 
 
The Contractor could conduct business alliances with regional vendors.  These alliances may 
include training and mentoring programs to enable regional vendors to compete effectively for 
subcontracts and purchase orders and/or assistance with the development of business systems 
(accounting, budget, payroll, property, etc.) to enable regional vendors to meet the audit and 
reporting requirements of the Contractor and DOE.  These alliances may also serve to 
encourage the formation of regional trade associations which will better enable regional 
businesses to satisfy the Contractor's needs. 
 
The Contractor could coordinate and cooperate with the Chambers of Commerce, Small 
Business Development Centers, and like organizations, and make prospective regional vendors 
aware of any assistance that may be available from these entities. 
 
DOE encourages the use of regional vendors in fulfilling Contract requirements. 
 
The Contractor shall encourage its subcontractors, at all tiers, to participate in these activities. 
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(c) Community Support 
 
The Contractor may directly sponsor specific local community activities or sponsor individual 
employees to work with a specific local community activity.  The Contractor may provide support 
and assistance to community service organizations.  The Contractor may support strategic 
partnerships with professional and scientific organizations to enhance recruitment into all levels 
of its organization. 
 
The Contractor may support other community involvement activities as it deems appropriate. 
 
H.127 URANIUM TRANSFER 
  

1. General – The DOE may, in accordance with applicable laws and regulations 
including but not limited to Section 3112 of the USEC Privatization Act, transfer to 
the Contractor uranium in exchange for the Contractor’s performance of the PWS.  

DOE may transfer a quantity of uranium to the Contractor in exchange for an 
equivalent fair market value of services.   The Contractor agrees to perform the 
services to the point at which total amount of services owed from the transfer does 
not exceed the value, established as discussed below, of the transferred uranium.  
To the extent practicable, DOE anticipates providing the Contractor an estimate of 
the amount of uranium to be transferred two quarters in advance of such transfers.  
Failure by DOE to provide such estimates in advance does not relieve the Contractor 
from performance under the Task Order. 

 
2. Title Transfer – The Contractor shall take title to the uranium transferred by DOE in 

compliance with all applicable laws and regulations.  Prior to first title transfer, a detailed 
Uranium Transfer Plan that includes a description of compliance with the aforementioned 
laws and regulations shall be submitted to DOE.  The Uranium Transfer Plan is an 
integrated checklist of the conditions that have to be met for DOE to transfer the material 
to the Contractor, not a plan for the sale of the uranium.  Modifications to the Task Order 
will be executed within 5 calendar days after agreement between DOE and the Contractor, 
to codify the fair market value as the value of the barter.  The title to the uranium is 
expected to be transferred to the Contractor within 5 calendar days after each such 
modification is executed by the Contracting Officer.     

 
3. Value of the Transferred Uranium /Value of Services and Record Keeping 

 
a. DOE must receive fair market value in the form of services under this Task Order 

for the transferred uranium and that value will be determined on a date certain 
immediately preceding the uranium transfer and agreed to between DOE and the 
Contractor.  It will be based on a number of factors and relevant market indices 
(e.g., NUKEM, Trade Tech, and Ux Consulting).   
 

b. Within 30 days after the close of each month, the Contractor shall provide DOE a 
detailed reconciliation status report identifying the current value remaining from 
the barter(s) of the transferred uranium that is available for credit against costs for 
work performed under the Task Order.   
 

c. Following the transfer of title to the uranium to the Contractor, unless written CO 
direction is otherwise, the Contractor shall credit the value of the transferred 
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material against any invoice for work performed under the Task Order that is 
submitted thirty or more days after the Contractor takes title to the uranium.  

 
d. Should the Contractor elect to sell, transfer or otherwise disposition the 

transferred uranium, any such sale, transfer, or disposition shall be conducted in 
accordance with all applicable laws and regulations.   

 
4. Possession – The Contractor will designate, within 60 calendar days after the modification 

is executed, the entity who will take physical possession of the uranium.  The Contractor’s 
designee will take physical possession within 90 calendar days after the modification is 
executed.  The Contractor or its designee taking possession of the uranium must be 
undertaken in compliance with all applicable laws and regulations.  In the event the 
Contractor does not remove the material within that timeframe, DOE will assess a $500 
per day charge for storage which will be charged back to the Contractor until such time the 
transferred uranium is not within DOE possession.  Expenses incurred by the Contractor 
or its designee to remove the uranium from the Paducah Gaseous Diffusion Plant shall be 
borne by the Contractor or its designee. 

 
5. Export Restriction Notice – The use, disposition, export and re-export of the material are 

subject to all applicable U.S. laws and regulations, including but not limited to the Atomic 
Energy Act of 1954, as amended; the Arms Export Control Act (22 U.S.C. 2751 et seq.); 
the Export Administration Act of 1979 (50 U.S.C. Append 2401 et seq.); Assistance to 
Foreign Atomic Energy Activities (10 CFR part 810); Export and Import of Nuclear 
Equipment and Material (10 CFR part 110); International Traffic in Arms Regulation (22 
CFR parts 120 et seq.); Export Administration Regulations (15 CFR part 730 et seq.); 
Foreign Assets Control Regulations (31 CFR parts 500 et seq.); and the Espionage Act 
(18 U.S.C. 793 et seq.) which among other things, prohibit.  

 
a. The making of false statements and concealment of any material information 

regarding the use or disposition, export or reexport of the property; and 
 

b. Any use or disposition, export or reexport of the property which is not authorized 
in accordance with the provisions of this agreement. 
 

H.128 SALES AND/OR RECYCLE OF PRODUCTS OR MATERIAL 

 
(a) Definitions: 
 

(1) “Product” means any saleable or recyclable material resulting from work under this 
Task Order including but not limited to uranium, nickel, copper, etc.    

 
(2) “Contractor’s development and implementation costs,” as used in this clause, means 

those costs incurred by the Contractor in developing, testing, preparing, and 
submitting the proposal, as well as those costs incurred by the Contractor to make 
the contractual changes, if any, required for approval by the Contracting Officer.  

 
(3) “Contractor’s proposal,” as used in this clause, means the proposal the Contractor 

prepares and submits for approval by the Contracting Officer in accordance with this 
clause.  
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(4) “Government costs,” as used in this clause, means those agency costs that result 
directly from developing and implementing the Contractor’s proposal, such as any 
net increases in the costs of testing, operations, maintenance, safety reviews, 
oversight, and logistics support.  The term does not include the normal administrative 
costs of processing the Contractor’s proposal or any increase in this Task Order’s 
cost or price resulting from negative task order savings (see below). 

 
(5) “Net proceeds” means total acquisition savings under this Task Order including the 

product proceeds received, if any, less the allowable costs associated with the sale 
that would not otherwise have been incurred during the performance of this Task 
Order except to generate the product proceeds. 

        
(6) “Product proceeds” means the gross revenue obtained by the Contractor from the 

sale of product or recyclable material under this Task Order.  
 

(b) Sales:   
 

(7) The Contractor shall be responsible for the sale of any product as directed by the 
CO.  The Contractor shall, upon such terms and conditions as the CO may approve, 
sell such property at a price (including “no-cost” sales) agreed upon by the CO and 
the Contractor as the fair value thereof.   

 
(8) The Contractor shall provide assistance to DOE, as directed and authorized 

specifically by the CO, to support or conduct sales of product consistent with the 
DOE Policy.   

 
(9) The Contractor will take no action to market or sell any products until specifically 

directed by the CO.  The Contractor shall not prepare and the DOE will not review 
any proposal for the sale of product until allowed by CO direction. 

 
(10) If allowed by law and only as directed by the CO, sale proceeds may be 

applied to this Task Order.   

 
Any Contractor proposal must be consistent with applicable laws/regulations and DOE Policy.   

(c) When directed by the CO, the Contractor’s proposal should include, at a minimum, 
the following: 

  
(1) Description of the products. 

 
(2) Description of the projected quantities to be sold. 

 
(3) Identification of the benefits and disadvantages to DOE of the proposed sale 

including, but not limited to, financial, technical, environmental, safety, and health. 
 

(4) Identification and description of any impact or change to the current or projected 
conduct of operations. 

 
(5) Detailed cost impact to current or projected operations including cost reduction 

and/or cost increases to the current or projected method of operations and any 
costs to be incurred in order to conduct sales.  
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(6) Projected sales proceeds. 
 

(7) Estimated net acquisition savings. 
 

(8) Estimated negative contract savings, if any. 
 

(9) Description of how the Contractor’s accounting system will track the costs and sales 
proceeds associated with the proposed sale. 

 
(10) Identification of increased or decreased funding by fiscal year needed to implement 

the Contractor’s proposal, including funds for operations and capital improvements. 
 

(11) Description and estimate of Government costs. 
 

(12) Any projected impact to the environment and safety or health of project employees, 
site workers, and general public. 

 
(13) Identification of any changes to the contract requirements, terms or conditions 

necessary to implement the Contractor’s proposal.       
 

(14) Identification of the regulatory approach that will be undertaken to implement the 
Contractors’ proposal including but not limited to obtaining any required permits, 
licenses, or other regulatory agreement. 

 
(15) If market price fluctuation affects the Contractor’s proposal, a statement of the time 

by which the Contractor’s proposal must be approved in order to achieve the 
maximum sales proceeds, noting any effect on the Task Order completion time or 
delivery schedule. 
 

(16) Identification of incurred and estimated Contractor’s development implementation 
costs.  
 

(17) Identification of the projected customers and their intended use(s) of proposed sales 
products to include any controls that will be put in place to ensure the that the 
product will only be used as intended.. 

 
(d) Government Action: 

 
The decision to approve, revise, or reject in whole or in part the Contractor’s 
proposal is a unilateral decision made solely at the discretion of the CO.  The 
Government will not be liable for any delay in approving or rejecting the 
Contractor’s proposal in whole or in part. 

 
(e) Contractor’s Development and Implementation Costs 

 
(1) The Contractor will account for all the development and implementation costs 

under this clause separately from all other Task Order costs.  The Contractor’s 
development and implementation costs will be unallowable costs unless the CO 
specifically approves them in advance or as part of the approval in paragraph (d) 
above. 
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(2) Approved development and implementation costs shall be reported separately 
from net proceeds unless specifically authorized by the CO. 

 
(f) Data Rights:  If a Contractor’s proposal is approved, the Contractor hereby grants the 

Government unlimited rights in the Contractor’s proposal and supporting data, except 
that, with respect to data qualified and submitted as limited rights technical data, the 
Government shall have the rights specified in the task order modification 
implementing the Contractor’s proposal and shall appropriately mark the data. (The 
terms “unlimited rights” and “limited rights” are defined in Part 27 of the Federal 
Acquisition Regulation.) 

 
(g) Accounting System: 

 
(1) The Contractor’s accounting system shall account for segregation of all costs 

associated with this clause.  When submitting a proposal under this clause, the 
Contractor grants the Contracting Officer or an authorized representative the right 
to examine Contractor records including books, documents, and other types of 
factual information including cost and pricing data that will permit a complete 
evaluation of the proposal.  

 
(2) If the cost of maintaining detailed accounting records is not warranted by the 

savings to be realized, the Contracting Officer and the Contractor may agree on 
alternative means by which savings can be measured.  

 
(h) The Government reserves the right to use or otherwise dispose of any or all DUF6 

and products, including disposition to third parties, outside of this Task Order.   
 

(i) In the event property covered by FAR 52.245-1 Government Property (APR 2012) is 
included in Contractor’s proposal, the Contractor shall indicate how its proposal 
satisfies both this Clause and the Government Property clause.   Any questions 
regarding applicability will be resolved by the CO.  

 
H.129 DOE-H-1048 SUSTAINABLE ACQUISITION UNDER DOE SERVICE CONTRACTS 

MAY 2011  
 
Pursuant to Executive Orders 13423, Strengthening Federal Environmental, Energy and 
Transportation Management, and 13514, Federal Leadership in Environmental, Energy, and 
Economic Performance, the Department of Energy is committed to managing its facilities in a 
manner that will promote the natural environment and protect the health and well being of its 
Federal employees and Contractor service providers.  As a service provider at a DOE facility 
you are urged to assist us in our efforts.  Sustainable acquisition or environmentally preferable 
contracting has several interacting initiatives.  Among the initiatives are the following: 
 
Alternative Fueled Vehicles and Alternative Fuels 
Biobased Content Products (USDA Designated Products) 
Energy Efficient Products 
Non-Ozone Depleting Alternative Products 
Recycled Content Products (EPA Designated Products) 
Water Efficient Products (EPA WaterSense Labeled Products) 
 
You should familiarize yourself with these information resources: 
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Recycled Products are described at http://epa.gov/cpg  
Biobased Products are described at http://www.biopreferred.gov/ 
Energy efficient products are at http://energystar.gov/products for Energy Star products and 
FEMP designated products are at http://www.eere.energy.gov/femp/procurement  
Environmentally Preferable Computers are at http://www.epeat.net 
Non-Ozone Depleting Alternative Products at http://www.epa.gov/ozone/strathome.html  
Water efficient plumbing fixtures at http://epa.gov/watersense  
 
In the course of providing services at the DOE site, if your services necessitate the acquisition 
of any of these types of products, it is expected that you will acquire the sustainable, 
environmentally preferable models unless the product is not available competitively within a 
reasonable time, at a reasonable price, is not life cycle cost efficient in the case of energy 
consuming products, or does not meet reasonable performance standards.  While there is no 
formal reporting, DOE prepares a sustainable acquisition annual report and you may be asked 
to share information for our report. 
 
H.130 DOE-H-1049 SUSTAINABLE ACQUISITION UNDER DOE CONSTRUCTION 

CONTRACTS (MAY 2011)  
 
Pursuant to Executive Order 13423, Strengthening Federal Environmental, Energy and 
Transportation Management, and 13514, Federal Leadership in Environmental, Energy, and 
Economic Performance, the Department of Energy is committed to managing its facilities in an 
environmentally preferable manner that will promote the natural environment and protect the 
health and well being of its Federal employees and Contractor service providers.  In the 
performance of work under this contract, the Contractor shall exert its best efforts to provide its 
services in a manner that will promote the natural environment and protect the health and well 
being of Federal and contract employees at the facility.  Sustainable acquisition or 
environmentally preferable contracting has several interacting initiatives.  Among the initiatives 
are the following: 
 

 Recycled Content Products are described at http://epa.gov/cpg  
 Biobased Products are described at http://www.biopreferred.gov/ 
 Energy efficient products are at http://energystar.gov/products for Energy Star products  
 Energy efficient products are at http://www.eere.energy.gov/femp/procurement for FEMP 

designated products 
 Environmentally Preferable Computers are at http://www.epeat.net 
 Non-Ozone Depleting Alternative Products are at 

http://www.epa.gov/ozone/strathome.html  
 Water efficient plumbing products are at http://epa.gov/watersense  

 
To the extent that the services provided by the Contractor require provision of any of the above 
types of products, the Contractor is expected to provide the sustainable, environmentally 
preferable type of product unless that type of product is not available competitively within a 
reasonable time, at a reasonable price, is not life cycle cost efficient in the case of energy 
consuming products, or does not meet reasonable performance standards.  The clauses at FAR 
52.223-2, Affirmative Procurement of Biobased Products under Service and Construction 
Contracts, 52.223-15, Energy Efficiency in Energy Consuming Products, and 52.223-17 
Affirmative Procurement of EPA-Designated Items in Service and Construction Contracts, in 
Section I of this contract require the use of products that have biobased content, are energy 
efficient, or have recycled content.   
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In case of an apparent inconsistency between this provision and any specification elsewhere in 
the contract, consult the contracting officer for resolution. 
 

H.131 SELF-PERFORMED WORK 
 

Unless otherwise approved in advance by the Contracting Officer, work to subcontractors 

outside of the Contracting Team Arrangement and approved major/critical subcontractors shall 

be performed through competitive procurements after Task Order award, with an emphasis on 

fixed-price subcontracts.  The Contractor’s subcontracted work shall be in compliance with the 

Contractor’s approved Small Business Subcontracting Plan. 

 

H.132 RESERVED 
 

H.133 ADVANCED UNDERSTANDING ON CERTAIN HUMAN RESOURCE COSTS OTHER 
THAN COMPENSATION 

 

DOE intends to reach an advanced understanding with the Contractor on certain human 

resource costs for costs that will be reimbursed under this contract prior to completion of the 

Task Order Implementation Period.  These costs are those associated with human resource 

policies and systems which the Contractor intends to apply to work under this contract.  Any 

deviation from the advanced understanding must be approved by DOE before such costs 

incurred will be allowable (either direct or indirect) under this contract.  The Advanced 

Understanding on Human Resource Costs will be part of this Contract and included in Section 

as an attachment.  

 

H.134 EMERGENCY CLAUSE 
 

(a) The U.S. Department of Energy (DOE) Portsmouth/Paducah Project Office (PPPO) 
Manager or designee shall have sole discretion to determine when an emergency situation 
exists at the Paducah site.  In the event that either the DOE-PPPO Manager or designee 
determines such an emergency exists, the applicable DOE Manager or designee will have 
the authority to direct any and all activities of the Contractor and subcontractors necessary 
to resolve the emergency situation.  The applicable DOE Manager or designee may direct 
the activities of the Contractor and subcontractors throughout the duration of the emergency. 

 
(b) The Contractor shall include this Clause in all subcontracts at any tier for work performed at 

the Paducah site. 
 
H.135 EMPLOYEE TRAINING  

 
Contractor’s Responsibility: The Contractor shall provide fully qualified and trained personnel 

from its own resources to support Paducah GDP requirements.  DOE may provide training 

assistance or participate in training at its discretion at no cost to the Contractor.  All training 

must be approved by the COR.  

Mandatory Training: The Contractor shall ensure that all employees attend safety and security 

training once within 30 days of beginning performance on this Task Order and at least once 

annually thereafter.  Contractor shall ensure that every employee is instructed to safely and 
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competently perform the work.  The Contractor is encouraged to closely collaborate with other 

Paducah Prime Contractors to combine/recognize similar training and qualifications. 

 

H.136 LEGAL MANAGEMENT 
 

(a) The Contractor shall maintain a legal function to support litigation, arbitration, 

environmental, procurement, employment, labor, and the Price-Anderson Amendments 

Act areas of law.  The Contractor shall provide sound litigation management practices.  

Within 60 days of contract award, the Contractor shall provide a Litigation Management 

Plan compliant with Code of Federal Regulations Title 10 Subpart 719, Contractor Legal 

Management Requirements. 

(b) As required by the Contracting Officer, the Contractor shall provide support to the 

Government on regulatory matters, third-party claims, and threatened or actual litigation.  

Support includes, but is not necessarily limited to: case preparation, document retrieval, 

review and reproduction, witness preparation, expert witness testimony, and assistance 

with discovery or other information requests responsive to any legal proceeding. 

 

H.137 INFORMATION 
 

(a) Management of Information Resources.  The Contractor shall design and implement 

Information Resources Management (IRM) capabilities as required to execute this 

Contract in accordance with the Office of Management and Budget (OMB) Circular A-130, 

Management of Federal Information Resources.   

 

(b) Release of Information.   The Contractor shall provide timely, accurate, and complete 

responses to information requested by DOE to comply with Freedom of Information Act 

and Privacy Act requirements. 

 

(c) Unclassified Controlled Nuclear Information (UCNI).  Documents originated by the 

Contractor or furnished by the Government to the Contractor, in connection with this 

contract, may contain Unclassified Controlled Nuclear Information as determined pursuant 

to Section 148 of the Atomic Energy Act of 1954, as amended.  The Contractor shall be 

responsible for protecting such information from unauthorized dissemination in accordance 

with DOE regulations and directives and Section I Clauses entitled, DEAR 952.204-2, 

Security Requirements and DEAR 952.204-70, Classification/Declassification. 

 

H.138 FINANCIAL MANAGEMENT AND INTEGRATED ACCOUNTING SYSTEM  
 

(a)     The Contractor shall maintain and administer a financial management system that 

includes an integrated accounting system satisfactory to DOE and in accordance with 

generally accepted accounting principles consistently applied and (1) is suitable to 

provide proper accounting in accordance with DOE requirements for assets, liabilities, 

collections accruing to the Contractor in connection with the work under this contract, 

expenditures costs, and encumbrances; (2) permits the preparation of accounts and 
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accurate, reliable financial and statistical reports; and (3) assures that accountability for 

the assets can be maintained.  

 

(b)     The integrated accounting system must be linked to DOE's accounts through the use of 

reciprocal accounts and have electronic capability to transmit monthly and year-end self-

balancing trial balances to the DOE's Primary Accounting System.  

 

H.139 INTERNAL AUDIT 
 

The Contractor agrees to conduct internal audits and examinations, satisfactory to DOE, of 

records, operations, expenses, and transactions with respect to costs claimed to be allowable 

under this contract. All audit reports, including supporting documentation, shall be submitted or 

made available to the Contracting Officer or his/her designee.  

 
H.140 DEPARTMENT OF LABOR WAGE DETERMINATIONS 
 

When the Service Contract Act is applicable to the performance of this contract, the Contractor 

shall comply with the requirements of U.S. Department of Labor Wage Determination included 

in Section J of the Contract.  Revised wage determinations from the Department of Labor shall 

be incorporated into this contract.  The Contractor and/or subcontractor shall comply with the 

revised wage determination for Service Contract Act covered employees. 

When the Davis-Bacon Act is applicable to the performance of this contract, the Contractor shall 

comply with the requirements of Davis-Bacon Wage Determination Number included in Section 

J of the Contract.  Revised wage determinations from the Department of Labor shall be 

incorporated into this contract. The Contractor and/or subcontractor shall comply with the 

revised wage determination for Davis-Bacon Act covered employees. 

 
H.141 OVERTIME CONTROL PLAN 
 
Notwithstanding any other provision in this contract, if the aggregate overtime premium pay as a 
percent (%) of base salary exceeds 2 % for non-represented employees or 10% for represented 
employees, the Contractor shall submit to the Contracting Officer separate annual Overtime 
Control Plans in accordance with the Section I Clause entitled, FAR 52.222-2, Payment for 
Overtime Premiums. 
 

H.142 EMCBC-H-1024 REPRESENTATIONS, CERTIFICATIONS, AND OTHER 
STATEMENTS OF THE CONTRACTOR 

 
The Representations, Certifications, and Other Statements of the Contractor, dated (TBD), 
made in response to Solicitation No. DE-SOL-0004563 are hereby incorporated into this task 
order by reference. 

 

H.143 INSURANCE – LIABILITY 
 

The following kinds and minimum amounts of insurance are required during the performance of 

this contract: 
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(a)       Worker's Compensation and Employer's Liability Insurance: 

  

(1)       The amount required by the State of Kentucky under applicable Worker's 

Compensation and occupational disease statutes 

  

(2)       Employer's liability insurance in the amount of $500,000. 

  

(b)       General Liability Insurance.  Bodily liability coverage written on the comprehensive form 

of policy of at least $1,000,000 per occurrence. 

  

(c)       Automobile Liability Insurance.  Coverage shall be listed on the comprehensive form of 

the policy.  It shall provide for bodily injury and property damage liability covering the 

operation of all automobiles used in connection with performing the contract.  Policies 

covering automobiles operated in the United States shall provide coverage of at least 

$500,000 per person and $1,000,000 per occurrence for bodily injury and $100,000 per 

occurrence for property damage. 

  

(D) The amount of liability coverage on other policies shall be commensurate with any legal 
requirements of the locality and sufficient to meet normal and customary claims. 

 
H.144 TRAVEL 

 
The Contractor is expected to have personnel physically located at the PPPO office in Paducah, 

KY to perform the requirements of the Task Order.  DOE will limit reimbursement of Contractor 

employee’s travel cost on extended personnel assignments beyond thirty (30) days from the 

date of assignment to the project consistent with Federal Travel Regulations, DOE Travel 

Manual DOE M 552.1-1A, and any DOE supplementary policies.  Lodging will be limited to 

actual expenses, and together with other subsidies, the total will be limited to 55% of the 

Federal per diem rate.  Subject to the approval of the CO, DOE will not reimburse costs 

associated with salary premiums, per diem, or lodging/other subsidies for Contractor employees 

on extended personnel assignments after one (1) year from the date of assignment to the 

project. Contractor personnel will be required to periodically travel between PPPO sites in 

Paducah, KY, Lexington, KY and Portsmouth, OH.   

H.145 SALE OF PROPERTY 
 

If the Contractor acquires property under this contract that is later determined to be 

excess/surplus property and the Contractor receives approval from the CO to sell such property 

and retain the proceeds, the proceeds from the sale shall be handled as a credit to the 

Contractor’s contract costs.  The Contractor shall issue a credit on its voucher that is submitted 

to the U.S. Department of Energy for reimbursement of cost documenting the sale of such 

property. 

H.146 DOE-H-1031 Contractor Press Releases  
 
The DOE policy and procedure on news releases requires that all Contractor press releases be 
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reviewed and approved by DOE prior to issuance.  Therefore, the Contractor shall, at least ten 
(10) days prior to the planned issue date, submit a draft copy to the Contracting Officer of any 
planned press releases related to work performed under this contract.  The Contracting Officer 
will then obtain necessary reviews and clearances and provide the Contractor with the results of 
such reviews prior to the planned issue date. 
 

H.147 DOE-H-1036 Defense Nuclear Facilities Safety Board  
 

The Contractor shall conduct activities in accordance with those DOE commitments to the 
Defense Nuclear Facilities Safety Board (DNFSB) which are contained in implementation plans 
and other DOE correspondence to the DNFSB.  The Contractor shall support preparation of 
DOE responses to DNFSB issues and recommendations which affect or can affect Contract 
work.  Based on the Contracting Officer's direction, the Contractor shall fully cooperate with the 
DNFSB and provide access to such work areas, personnel, and information as necessary.  The 
Contractor shall maintain a document process consistent with the DOE manual on interface with 
the DNFSB.  The Contractor shall be accountable for ensuring that subcontractors adhere to 
these requirements. 
 
H.148 DOE-H-1048 Sustainable Acquisition under DOE Service Contracts May 2011  
 
Pursuant to Executive Orders 13423, Strengthening Federal Environmental, Energy and 
Transportation Management, and 13514, Federal Leadership in Environmental, Energy, and 
Economic Performance, the Department of Energy is committed to managing its facilities in a 
manner that will promote the natural environment and protect the health and well being of its 
Federal employees and contractor service providers.  As a service provider at a DOE facility you 
are urged to assist us in our efforts.  Sustainable acquisition or environmentally preferable 
contracting has several interacting initiatives.  Among the initiatives are the following: 
 
Alternative Fueled Vehicles and Alternative Fuels 
Biobased Content Products (USDA Designated Products) 
Energy Efficient Products 
Non-Ozone Depleting Alternative Products 
Recycled Content Products (EPA Designated Products) 
Water Efficient Products (EPA WaterSense Labeled Products) 
 
You should familiarize yourself with these information resources: 
Recycled Products are described at http://epa.gov/cpg  
Biobased Products are described at http://www.biopreferred.gov/ 
Energy efficient products are at http://energystar.gov/products for Energy Star products and 
FEMP designated products are at http://www.eere.energy.gov/femp/procurement  
Environmentally Preferable Computers are at http://www.epeat.net 
Non-Ozone Depleting Alternative Products at http://www.epa.gov/ozone/strathome.html  
Water efficient plumbing fixtures at http://epa.gov/watersense  
 
In the course of providing services at the DOE site, if your services necessitate the acquisition 
of any of these types of products, it is expected that you will acquire the sustainable, 
environmentally preferable models unless the product is not available competitively within a 
reasonable time, at a reasonable price, is not life cycle cost efficient in the case of energy 
consuming products, or does not meet reasonable performance standards.  While there is no 
formal reporting, DOE prepares a sustainable acquisition annual report and you may be asked 
to share information for our report. 



Paducah Deactivation  Section H 
Draft RTP No. DE-SOL-0004563   

H-64 
 

 
H.149 DOE-H-1049 Sustainable Acquisition under DOE Construction Contracts (May 

2011)  
 
Pursuant to Executive Order 13423, Strengthening Federal Environmental, Energy and 
Transportation Management, and 13514, Federal Leadership in Environmental, Energy, and 
Economic Performance, the Department of Energy is committed to managing its facilities in an 
environmentally preferable manner that will promote the natural environment and protect the 
health and well being of its Federal employees and contractor service providers.  In the 
performance of work under this contract, the Contractor shall exert its best efforts to provide its 
services in a manner that will promote the natural environment and protect the health and well 
being of Federal and contract employees at the facility.  Sustainable acquisition or 
environmentally preferable contracting has several interacting initiatives.  Among the initiatives 
are the following: 
 
• Recycled Content Products are described at http://epa.gov/cpg  
• Biobased Products are described at http://www.biopreferred.gov/ 
• Energy efficient products are at http://energystar.gov/products for Energy Star products  
• Energy efficient products are at http://www.eere.energy.gov/femp/procurement for FEMP 

designated products 
• Environmentally Preferable Computers are at http://www.epeat.net 
• Non-Ozone Depleting Alternative Products are at 

http://www.epa.gov/ozone/strathome.html  
• Water efficient plumbing products are at http://epa.gov/watersense  
 
To the extent that the services provided by the Contractor require provision of any of the above 
types of products, the Contractor is expected to provide the sustainable, environmentally 
preferable type of product unless that type of product is not available competitively within a 
reasonable time, at a reasonable price, is not life cycle cost efficient in the case of energy 
consuming products, or does not meet reasonable performance standards.  The clauses at FAR 
52.223-2, Affirmative Procurement of Biobased Products under Service and Construction 
Contracts, 52.223-15, Energy Efficiency in Energy Consuming Products, and 52.223-17 
Affirmative Procurement of EPA-Designated Items in Service and Construction Contracts, in 
Section I of this contract require the use of products that have biobased content, are energy 
efficient, or have recycled content.   
 
In case of an apparent inconsistency between this provision and any specification elsewhere in 
the contract, consult the contracting officer for resolution. 
 
H.150 DOE-H-1067 Price-Anderson Amendments Act Noncompliance (July 2011)  
 
The Contractor shall establish an internal Price-Anderson Amendments Act (PAAA) 
noncompliance identification, tracking, and corrective action system and shall provide access to 
and fully support DOE reviews of the system. The Contractor shall also implement a Price- 
Anderson Amendments Act reporting process which meets applicable DOE standards. The 
Contractor shall be accountable for ensuring that subcontractors adhere to these requirements. 
 
H.151 DOE-H-1060 Parent Organization Support (July 2011)  
 
(a) In accordance with DEAR 970.3102-3-70, for on-site work, the U.S. Department of Energy 

(DOE) fee generally provides adequate compensation for parent organization (home 



Paducah Deactivation  Section H 
Draft RTP No. DE-SOL-0004563   

H-65 
 

office) expenses incurred in the general management of this contract. The general 
construct of this contract results in minimal parent organization investment (in terms of its 
own resources, such as labor, material, overhead, etc.) in the contract work. 

 
Accordingly, allocations of parent organization expenses are unallowable for the 
Contractor, major subcontractors, and/or teaming partners, unless authorized by the 
Contracting Officer in accordance with this Clause for unique and exceptional situations. 
These types of activities are viewed as necessary by the parent organization to ensure 
continued improvement by the performing Contractor organization. 

 
(b) The Contractor may propose those unique and exceptional situations for 

activities such as: 
 

(1) Monitor safety and performance in the execution of contract requirements; 
 

(2) Ensure achievement of contract environmental clean-up and closure commitments; 
 

(3) Sustain excellence of contract key personnel; 
 

(4) Ensure effective internal processes and controls for disciplined contract execution; 
 

(5) Assess contract performance and apply parent organization problem-solving 
resources on problem areas; and 

 
(6) Provide other parent organization capabilities to facilitate contract performance. 

 
(c) The Contracting Officer may, at his/her unilateral discretion, authorize parent 

organization support, and the corresponding indirect or direct costs, if a direct-benefiting 
relationship to DOE is demonstrated. All parent organization support shall be authorized 
in advance by the Contracting Officer. 

 
(d) If parent organization support is proposed by the Contractor or required by DOE, the 

Contractor shall submit for DOE review and approval, an annual Parent Organization 
Support Plan (POSP). The Contractor shall submit its initial POSP 30 days prior to: (1) 
the end of the Contract Transition Period; or (2) the commencement date of parent 
organization support proposed by the Contractor or required by the Government. Any 
subsequent POSP shall be submitted 90 days prior to the start of each year of Contract 
performance. 

 
H.152 H.25 GOVERNMENT-OWNED PROPERTY AND EQUIPMENT RESPONSIBILITIES 

FOR IMPLEMENTATION, FACILITY TRANSFER, OR TRANSITION PERIODS 
  

Real and personal property currently accountable to the incumbent contractor for contract 

performance or DOE-owned real or personal property leased to USEC will be provided to the 

Contractor. During the contract implementation, facility transfer, or transition period, an 

inventory record of such property in the DOE Facilities Information Management System (FIMS) 

and incumbent contractor or USEC’s personal property inventory will be provided to the 

Contractor. Specifically, the following property acceptance requirements will be implemented:  
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(A) The Contractor must perform a joint wall-to-wall physical inventory with the incumbent 
contractor(s) or USEC of all accountable high-risk and sensitive property during the 
implementation, facility transfer, or transition period and accept full accountability for the 
high-risk and sensitive property at the end of transition. 
 

(B) The Contractor must accept, at the end of implementation, facility transfer, or transition, 
transfer of accountability for the remaining government-owned real and personal 
property not covered under paragraph (1), based on existing inventory records, on an 
as-is, where-is basis, or perform a wall-to-wall inventory within the appropriate period of 
the Contract. Any discrepancies from the existing inventory records shall be reported to 
the CO. As the formal inventories are completed, the Contractor shall assume 
responsibility and liability for subsequent losses and damages. If the physical inventory 
is not accomplished within the allotted time frame, the previous contractor's or USEC 
records will become the inventory baseline. 

 
 


